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Tarsfinanszirozasi timogatasi szerz6dés

amely létrejott egyrészrol

2 Nemzeti Fejlesztési Ugyntkség Nemzetkdzi Bgytittmikodési Programok Irdnyité Hatbsiga, mint
Nemzeti Hatdsag (a tovabbiakban: Tamogatd)
cim: 1077 Budapest, Wesselényi u. 20-22,,

nevében és képviseletében eljard, a 2007-2013 programozasi idSszakban az Burdpai Regionilis Fejlesztesi
Alap, valamint 2z ElScsatlakozisi Tamogatdsi Eszkéz és az Burdpal Szomszédsigi és Partnersegi Eszkoz
pénziigyl alapok cgyes, a terilleti egylittmikddéshez kapesolédd programijaibdl szarmazd timogatisok hazai
felhasznélisinak intézményeirdl sz6l6 49/2007. (111, 26.) Kotm. rendeletben, valamint az Burdpal Regiondlis
Fejlesztési Alap, az ElScsatlakozdsi Tamogatdst Eszkéz és az Eurdpai Szomszédsé.gi és Partnerségi Eszkoz
pénziigyi alapok egyes, 2 teriileti egylttmikodéshez kapcsolédd programijai végrehajtasaban magyarorszagi
kbzremitkéds szetrvezet kijeldlésérdl sz616 34/2007. (X1 17.) OTM rendeletben foglaltak 2lapjén megbizott

VATI Magyar Regionalis Fejlesztési és Utbanisztikai Nonprofit Kft., mint a hitelesitési tevékenységre
Kijelolt szervezet (a tovabbiakban: hitelesitési tevékenységre kijeldlt szervezet)

cim: 1016 Budapest, Gellérthegy utca 30-32.

cégjegyzékszam: 01-09-921024

addszam: 18084922-2-44

a szerzddés alafrasara jogosult képvisels: Gordos Mirta fSosztalyvezets és Kriimer Andrea féosztdlyvezetd-
helyettes

mastészrol

Vamosszabadi Kézség Onkorményzata

postacifn: 9061 Vimosszabadi, Szabadi u. 57.

székhely: 9061 Vémosszabadi, Szabadi u. 57.

birdsdgi nyilvéintartasba vételi szdm, illetve az adott szervezetre hatilyos nyilvantartisban viselt azonositdszam
(onkormanyzatoknil a Magyar Allamkinestir nyilvantartasa altal kiadott tdtzsszam): 728296

addszam: 15728290-1-08

alhirasra jogosult képviseld: Réti Csaba polgdrmester és Ferenczi Brigitta gazdalkodasi vezetS-tanacsos,

mint Partner {a tovabbiakban: Partner) kdzott.

1. A projekirész f6bb adatai

Program: Magyarorszag-Szlovikia Hatdron Atayiilé Egyittmiikodési
Program 2007-2013

Prioritas: 2.

Palyazati kor szama: 1101

A Projekt szama: HUSK/1101/2.3.1/0302

A Projekt tovid cime: Kerékparatak

A Projekirész (Szerzddés) szama: TF/HUSK/1101/2.3.1/0302/01

IBAN szdm (melyte a tAmogatas

L. BU31 1040 2142 0002 6272 0000 0007
utalasa torténrk)
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2.1

2.2,

2.3,

3.1,

3.2

2, Jogi alap

Jelen Szerz8désben nem szabilyozott kérdésekben irdnyadd jog a magyar jog; kilonésen az
alabbiakban felsorolt jogszabilyol, ill. egyéb kapesolédé dokumentumok alkalmazandok:

Kéz6sségi jogszabilyok és egyéb kapcsolédéd dokumentumok:

Az Burdpai Parlament és 2 Tandcs 1080/2006/EK rendelete (2006. jllius 5.) az Eurépal Regionalis
Fejlesztési Alaprol és az 1783/1999/FEK rendelet hatalyon kiviil helyezésérdl; a Tanics 1083/2006/FK
rendelete (2006. jilius 11.) az Eurdpai Regionlis Fejlesztési Alapra, az Burdpai Szocidlis Alapta és a
ICohézids Alapra vonatkozd altalinos rendelkezések megéllapitdszdl és 2z 1260/1999/EK rendelet
hatilyon kivil helyezésérdl; 2 Bizottsig 1828/2006/EK rendelete (2006. december 8) az Eurdpai
Regiondlis Fejlesztési Alapra, 2z Burépai Szocislis Alapra és a Kohézids Alapra vonatkozé dltalanos
rendelkezések megillapitisardl sz816 1083/2006/EK tanacsi rendelet, valamint az Eurépai Regionalis
Fejlesztési Alaprol sz616 1080/2006/EK eurdpai parlamenti és tandesi rendelet végrehajtisira
vonatkozé szabalyok meghatirozdsirdl; a Bizottsag 2006/C 179/02. szt értelmezd kézleménye a
kézbeszerzési szerz8désekrdl 52616 irinvelvek altal nem, vagy csak részben szabalyozott kézbeszerzési
eljirisokra alkalmazandé kézGsségi jogrdl; a kézbeszerzésre vonatkozd szabalyok mepsértése esetén
alkalmazandé pénzigyi korrekeidk meghatirozéséra vonatkozd itinymutatisok & strukturalis alapok és
a Kohézibs Alap dleal tdrsfinanszirozott kiadésok tekintetében kiadott Eurdpai Bizottsdg vitmutatd
(COCOF 07/0037/02-EN); Bizottsag 800/2008/EK rendelete (2008. augusztus 6.) a Szerzédés 87, és
88. cikke alkalmazdsaban a tamogatisok bizonyos fajtainak a kozOs piaccal vald Osszeegyeztethetének
nyilvinitisarol (altalanos csoportmentességi rendelet); a Bizottsig 1998/2006/EK rendelete (2006,
december 15.) a Szerz6dés 87. és 88, cikkének a de minimis tamogatisokta valé alkalmazésiedl; a
Bizottsig 2012/21/EU hatirozata (2011, december 20.) az Burdpai Unid milkodésérd] sz6l6 szerzédés
106. cikke (2) bekezdésének az iltalinos gazdasigl érdekil szolgiltatisok nydjtisdval meghizott egyes
véllalkozdsok javira kozszolgiltatis ellentételezése forméjiban nydjtott 4llami timogatisra vald
alkalmazdsardl.

Nemzeti jogszabélyok:

A Magyar Koztirsasig Polgit Toérvénykonyvérsl széld 1959, évi IV, tv; 2z dllamhaztartistdl sz616
2011, évi CXCV. tv.; az dltalinos forgalmi adéedl sz0l 2007, évi CXXVIL tv. .2 kbzbeszerzésrdl 52016
2011. évi CVIIL tv. (a tovébbiakban: Kbt.); az dllamhaztartised sz6ld torvény végrehajtasérdl sz016
368/2011. (XII. 31.) Korm. rendelet; a 2007-2013 progtamozasi idészakban az Eurdpai Regionalis
Fejlesztési Alap, valamint az Eldcsatlakozdsi Tamogatisi Eszkoz és az Burdpai Szomszédsigl és
Partnerségi Hszkoz pénzigyi alapok epyes, a terdleti egyuttmikddéshez kapesolédé programjaibél
szarmazd tamogatisok hazai felhasznaldsanals intézményeirdl sz41é 49/2007. (I11. 26.) Korm. rendelet;
az Hurdpai Kézdsséget létrehozd Szerzddés 87. cilkének (1) bekezdése szerinti dllami timogatasoklal
kapesolatos eljirdsté] és a regionalis timogatisi térképrél szoié 85,2004, (IV. 19} Korm. rendelet; a
2007-2013  progtamozési idészakban az Burépai Regionilis Fejlesztési Alap, valamint az
Elécsatlakozasi Timogatisi Bszkéz pénzligyi alapok egyes, a teriileti egyiittm{kodéshes, kapcsolodé
programjainak végrehajtisdrdl sz616 160/2009. (VIIL 3.) Korm. rendelet (a tovabbiakban: 160/2069.
Korm. rendelet), 2 2007-2013. programozisi idészakban az Eurépai Regionalis Fejlesztési Alap,
valamint az El8csatlakozdsi Tamogatési Fszkéz pénzigyi alapok egyes, a tertilet egyuttmikodéshez
kapesoléds programiaibdl szarmazé  allami timogatdsok felhasznildsinak szabalyairsl és egyes
timogatasi jogeiimeird] szol6 5/2009. (I1L. 18.) NFGM rendelet.

3. A tdmogatas nyijtisdnak el§zményei

A Partaer kijelenti, hogy a jelen tarsfinanszirozasi timogatasi szetz8dés (a tovabbiakban: SzerzBdés) 1.
pontjaban koriilirt projekt végrehajtisiban résztvevd magyar pattnet.

A_jelen, Szerz8dést alaird felek rogzitik, hogy Szerzédés 1. ponghan. korilirt projekt kézdsségl

tAmogatisi szerzédése 2012.12.31, napjin megkotésre keriily J@h afiginasztisaként a Partner a

T . P Ty S @
megkdtott kdzossegl tamogatasi szerzédés (tovabbiakban: Fgagger 7

Az EREDETIVEL = .8 3)
WINDENBEN %\fg\;}&% = ¥ 3
MEGEGYEZIK. ' ~mosez®™ 4 )




Szerzédés 1. mellékleteként, mig 2 megkOtott partnersé

Szetzbdés 2. mellékleteként csatolja.

4. A Szerzédés targya

41, Jelen Srerzbdés targya az 1. po
4ltal megvalositandd része

forrisbo!l thrténd vissza pem téritendd thmogaths

tarsfinanszirozasa, az alabbiak szerint

Kozbsségl thmogatas
(Fc'iszerzédés szerint)

Kormanyzati
térsfinanszitozés

2.1
(té.mogatés)
Egyéb hazai

2.2, tarsfinanszirozas

(Public - Onetd)

Elszémolhﬁté
kduzpénz 0SSZESCR

Wi . .
- Eg’yeb hazal
téxrsﬂnanszirozé,s

2.3, o
ol Y
S (Private - Omnetd)

Nemzetl

it

Elszamolhato
xoltségek Osszesen

C——

(a tovabbiakban: pro]ektrész)

Mitkodésérol ezl Szerz

(a tovabbiakban: tAtnogatas)

120.540,88

aza% szézhﬁszezer—btszéznegyven eurd
nyolcvannyolc eurdcent

14.181,28

AZAZ tizennégyezet-széznyolcvanegy
eutd huszonnyolc eurocent

7.090,64

A7ZazZ hétezer-kilencven eutd hatvannégy
eurocent

141.812,80

azaz sZhznegyvenegyezer:
nyolcszéztizenketté eurd nyolcvan
erudcent

azaz nulla eurd

141.812,80
—————
azaz SZAznegyvenegyeser:
nyolcszéztizenketté eutd nyolevan
erudcent

e

472.  Amennyiben a7 Furopal Unid
relevans, ugy a Parter Koteles a 10, szamd mellékletben fogl
5. A tamogatas felhasznalasa
51. A Parmer elfogadia 2 tAMOEALASE, és saj

Végreha'}tését.
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ntban korilirt, kizdsségl finanszirozasban cészesils projelt Partner
jogosult koltsegeinek 2 hazal kSltségvetést
formajaban toreénd

100,00

V
-
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alt szabélyokat figyelembe ventl.
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5.2,

5.3.

6.1,

6.2,

6.3.

6.4,

6.5,

6.6.

6.7.

7.1.

A timogatds kizirélag a Projekirész megvaldsitdsira, valamint az elszdmolhaté és tdmogathatd
kltségeire vonatkozdan vehetd igenybe, azaz:

—~  kizérblag a 3. sz, mellékletben részletezett jogosult kbltségek, iletve

— a Projektrészben foglalt tevékenységek (5. mellékdet) tdmogathatdk.

A Partner tudomasul veszi, hogy a thmogatis el nem szamolt része visszakdvetelésre kerll. Az esetleges
kolségtébbletet a Timogatd nem tériti meg,

6. A Projekt végrehajtasanak litemezése

A tamogatista jogosultsig (axag a Projekirésy megvaldiitisinak) kezdd napja megegyezik a Projekt kezdd
napjival (Flisersidés 2. akk.), és az clSkészitési koliségek terhére elszdmolni kivant szamlakon és
bizonylatokon szerepld teljesitési ddtumnak 2007. januar 01-et kdvetden és a Fdszerzddés megkdtése
elétt kell felmertilnie,

A kézds monitoring bizotisigi déntés datumiat megeldzden kelethezett koltségek — az eldkészitést
koltségek kivételével — nem elszamolhatdk.

A Projektrész megvaldsitisinak kezdd napja (timogatisra jogosultsig kezdd id6pontja): 2012.11.0L

A Projelstrész megvalésitisinak tervezett zdré napja (timogatdsra jogosultsdg veégsd idépontja):
2014,10.31.

Ptojekirész iitemezése, megegyezik a Projekt Fészerz8désben rogzftert ilitemezésével, ezért a
Projektrész megvaldsitas jelen Szerz8désben megadott idejének meghosszabbitisa csak a Fészerzddés
az abban meghatirozott Vezetd Partner (a tovibbiakban: Vezetd Partcer) dltal kezdeményezett
meghosszabbitsa esetén (F8szerzddés 9. cikk.), azzal egyezd iddtartamra torténhet,

A Projektzész pénziigyl litemezését a Foszerzddés 4. szami melléklete tartalmazza,

A Projektrész akkot tekinthetd befejezettnek, ha a Projektrész tevékenységei a Szerzddéshen, ill. a
Fészerzddésben foglaltaknak megfeleléen teljesiiltek, a megvaldsitis sorin keletkezett széinldk
kiegyenlitése megtdrtént, a timogatissal létrehozott, vagy beszerzett eszkoz altivildsa kertllt, a zdrd
partneri jelentést a hitelesitési tevékenységre kijelolt szervezet jovahagyta, és a Partner eleget tett 2 7.8,
pont szerinti visszafizetési kotelezettségének, vagy a visszafizetendd Osszeg behajtdsa a 7.9. pontnak
megfelelden megtorént. A Projekirész akkor tekinthetd lezartnak, ha a befejezettség feltételei
teljestiltels, &s a befejezést kivetd idGszakra a Fészerzédés alapjin a Partnernek nincs a dokumentumok
megdrzésén és az ellendrzés-tirésen kividl mis kotelezettsége. Ha a Fdszerzddés alapjin a Partnernek
egyéb, a Projektrész tevékenységeinek vagy etedményeinek fenntartisival kapesolatos kotelezettsége is
fennall, a Projektrész akkor tekinthetd lezartnak, ha e kotelezettségeit teljesitette és a Fdszerzddésben
erre meghatitozott idStartam letelt. A Projekirész nem tekinthetd befejezettnek mindaddig, amig
szabélytalansagi eljards vagy visszakdvetelési eljards van folyamatban.

A Partner tudomasul veszi, hogy a program Burdpal Bizottsdg altali zdrdsit kévetden harom évig a
projektrészt érintden a hitelesitési tevékenysépre kijelélt szetvezet, illetve egyéb hatosigok ellendrzést
végezhetnek, amely esetlegesen szabalytalansdgi eljards lefolytatasat, illetve visszafizetési kotelezetiség
hedlltdt eredményezheti.

7. A tamogatas Gsszegének kifizetése

'{44

A tamégar@q ‘*lfe;l es Osszege eldleg forméjaban keriil a Parther részére kifizetésre a }elen Szerzédes

P

megkotesctéfl szaﬂgltott 30 napon belil. A kifizetés napja a Magyar/@dmﬁg@\q\tar &v végl zdrdsa vagy az
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7.2,

7.3,

7.4,

7.5,

7.6,

7.7.

7.8.

7.9.

eldirdnyzatok év eleji nyitdsa miatt, illetve a Kézpont Koliségvetési forrasok hidnya esetén a fenti
hataridén tilnydthat. A Partnet radomdsul veszi, hogy ha projekt partnerel kozott koltségvetés
Atcsoportositishol vagy kerckitéshdl adodban tovabbi Jegfeljebb 8 EUR Bsszeghi timogatdsra valik

jogosulttd, az Gsszeg cészére nem keriil kiftzetésre, hanem oz a jclen szerzédés 7.8, poatja szetint
visszafizetendd dsszeget csdkkentl.

A thmogatis kifizetésének feltétele hogy a Partnetnek nem 4ll fenn tamogatishalmozodasa, , nem all
jogerbs végzéssel elrendelt végelszamolas, felszhmolis vagy csSdeljdras alatt, tovabbi egyéb
megsziintetésre  irdnyuld, jogszabilyban meghatarozott eljards vele szemben nincs [olyamatban.
Amennyiben az e pontban céurletezett esetek barmelyike fennall, ugy az utalast meg kell tagadni, és az
addig nem teljesithetd, amig a Partner hidnytalanul nem igazolta 2 hitelesitési tevékenységre kijelolt
<zervezet részére, hogy vele szemben ezek a kérilmények a tovabbiakban mar nem dllnak fenn.

A Pariner részére a tamogatds eurdban Leriil kifizetéste, ennek megfelelden a hazai tarsfinanszirozas
terhére elszamolhaté koltségeket is eurdban kell megallapitani, A forintban vagy 22 eurdtél eltérd egyeb
pénznemben kiallitott szamla vagy az egyéb, a gazdasigi esemenyt hitelesen dokumentilé bizonylat
esetében a szimlin vagy egyéb bizonylaton szerepld Osszeget @ prograrmn 4ltal meghatatozott
srfolyamon kell dtvéltant eutbra.

A Pastner a timogatisra vonatkozd eléleg elszamolasat a — projektrészre vonatkozé — partneti
jelentéssel, ez azt Alatamasztd  szamlikkal s 2 gazdasigl eseményt hitelesen dokumentdld
bizonylatokkal, a wézbeszerzési dokumentumok teljes korG becsatolasdval, a placi ar igazolasit
Alétamaszté dokumentumolkal egyutt a jelen Szerzédes 8.1. pontja szetint nywjtia be a hitelesitési
tevékenységre Kijelolt szervezet részére, amely a jelen Szerzédés 9. pontja szeint allitja ki a hitelesitési

'nyilatkozatot.

A partner ielentések és az elBleg elszamolasok benyjtisénalk itemezését az alibbi tablézat tartalmazza

(melyben a jelentistétels idisxakok megagyexneR a Fésgerzddés 4. cikkelyében rigziteitefekeel):

=

T o012.11.01. 2013.02.28. | 2013.03.15.
2013.03.01. 2013.06.30. 2013.07.15.
2013.07.01. 20131051, 2013.41.15.

2013.11.01. 2014.02.28. 2014.03.15.
2014.03.01. 2014.06.30. 2014.07.15.

2014.07.01. ) 2014.10.31.

Ammennyiben a pattneti jeleniést slithmasztod szamla vagy a gazdasagt eseményt hitelesen dokumentald
bizonylat tartalmilag nem megfeleld, Ggy annak Osszege nerm kertl hitelesitésre.

Azok a felmertlt — egyébként az altalinos szabilyok szetint elszamoalhatd — koltségek, amelyeket 2
Partner zatd parineri jelentése sem tartalmaz, a tovabbiakban mér nem elszamolhatoak. Ennek
megfelelden a felmeriilt, de a zard Partnexd jelentésben nem szetepeltetett keleségek a késSbbiekben
nem elszamolhatok, igy Partner a jelen Srerzédés 7.8, pontja szerint 2z el nem szamolt eldleg
visszaftzetésére koteles.

Amennyiben a Partner Projektrészének hitelesitett Gsszkolisége alacsonyabb 2 jelen Szerzddésben
rogzitertnél, a nem hitelesitett koltségekre jutd thmogatés Osszegét a Partner kételes visszafizetnl, A

Partner koteles visszafizemni 2 thmogatast, amennyiben nem nyhjt be eléleg-elszimoldst a hazai
tars finanszirozés kifizetésétd] szamitoit egy éven beldl.

Amennyiben a Partner az el nem szhmolt elGleget a fizetési felszolithsban megjeldlt hataridore nem,
vagy csak részben fizeti vissza, a visszaflzetendd Osszeg behajtasa beszedési megbizas Gtian torténik.
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8.1

8.2.

9.1.

9.2,

9.3

9.4.

9.5.

10.1.

10.2.

8. Jelentéstételi kitelezettség

A Partner a Fészerz8désben rogzitett idészakokat lefeds, elére meghatirozott formituni partneri
jelentést készit a Projektrész keretében az adott idSszakban felmerdlt koltségeirdl, illetve megvaldsitott
tevékenységekedl, amelyet benydjt a hitelesitési tevékenységre kijeldlt szervezet részére. Partner
ielentését (beleértve a zAard partneri jelentest is) jelen szerzbdés 7.5, pontjdban meghatirozott hatéridére
jogosult benytjtani.

A partneri jelentés benybjtisanak médjit és részletes szabilyait a Projekt Megvalositasi Kézikdnyv
tartalmazza, mely letdlthetd 2 www.husk-cbe.en és a wwwr,vati.hy honlaprol.

9. A partneti jelentés ellenGrzése

A partneri jelentést a hitelesitési tevékenységre kijelSlt szervezet formai és szakmai szempontok szerint
ellendezi és dont annak jévahagydsardl, valamint a benyiijtott szdmldl és a gazdasigi eseményt hitelesen
dokumentald bizonylatok alapjan dént az elszimolhaté koltségek Ssszegerol.

Amennyiben a Partner az adott idSszak partner jelentését formailag, vagy tartalmilag nem megfeleld
médon nyfjtotta be, a hitelesftési tevékenységre kijelolt szervezet felszOlitdsanak megkiildésér kovetd
max. 8 naptiri napon beliil mulasztisit pétolni koteles, letve a hibdkat helyesbitve ujfent be kell
nytjtania a partneri jelentést. Amennyiben Partner a mulasztist nem podtolia, ilietve a hibdkat nem
megleleléen helyesbiti, a hitelesitési tevékenységre kijelolt szervezet ismételt hidnypétidsi felhivast kuld,
azotiban a hisnypétlasok egyiittes idétartama nem haladhatja meg a 15 naptiri napot. Amennylben a
partneri jelentés tartalmilag, illetve formailag nem megfeleld, ¢s a hianyossigok potidsira rendelkezésre
All6 hatdridén beliil a Pastnet a megieldlt hidnyossigokat hidnytalanul nem pétolja, 2 Partner tudomisul
veszi, hogy a misodik sikertelen hianypétlisi felhivast kovetden a partneri jelentése elutasitasra
keriilhet, vagy a partneri jelentés a hidnyossigokkal érintett tételek levondsa utan ketul elfogadasra.

A pattneri jelentés hidnypétlisira biztositott id8 a Pastner jelen Szerz8désben vallalt kotelezettségeinek
teljesitését nem érintl, igy az nem eredményezi a jelen Szerzédés 7.5. pongiban régzitert hatiriddk
viltozasit. A jelentéstételi iddszakok a 15. pontban lefrtaknak megfelelSen valtoztathatdak.

A Darther jelentésének elfopadisakor a hitelesitési tevékenységre kijelole szervezet hitelesftési
nyilatkozatot allit ki (Declaration on validation of expenditure), melyet 2 eredeti példinyban megkild a
Partner részére, mellékelve a partneri jelentésben benyijtott — hitelesitett — (eredetl) szémlikat. A
hitelesitési nyilatkozat eurdban tartalmazza a Partner adott elszdmolisi id8szakra vonatkozd
elszimolhato koltségeit.

A Partner tudomdsul veszi, hogy a hitelesitési tevékenységre kijeldlt szervezet jelen pontban
alkalmazott intézkedésel miatt semmilyen kartéritési igény kovetelésének nincs helye, tovibbi a
hitelesitési tevékenységre kijeldlt szervezetet a partneti jelentés késedelmes elfogaddsibdl, flletve a
kosltségek késedelmes hitelesitésébdl eredSen kirtéritési, kirtalanitdsi kotelezettség nem retheli. A fend
okokbél fakadd tébbletkdltségek a Partnert terhelik,

10, Kézbeszetzések és egyéb beszerzések

A Projekt végrehajtisa sordn a Kbt hatdlya ald tartozd beszerzések esetén a Partner feleléssége
betartani a torvény eldirdsait.

A Kbt. hatilya alé nem tartozd beszerzések esctében a Partner feleldssége a placi draknak térténd
megfelelés — alabbiak szerinti — biztositisa {piaci 4r igazolds). A Partner tudomdsul veszi, hogy a Kbt.
szedntl kdzbesterzési kotelezettség ald nem tartozd valamenn}j/bfwazését — a Kbt 18.§-a szerinti
szabily alkalmasdsttal — koteles egybeszimitani. oMy
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10.11.

10.12.

10.13.

10.14.

10.15.

11.1.

placi 4rnak vald megfelelés igazolisa a fentieknek megfeleléen legalibb hirom ajanlat rendelkezésre
Allishval nem lehetséges. Abban az esetben, ha a hitelesitesre kijeldlt szetvezet illispontja szerint a
Partner beszerzése szerinti szerzBdéses ar a jellemzd piaci dendl bizonyithatéan magasabb, vagy a placi
4r igazolsa a hitelesftési tevékenysége kijeldlt szervezet jelen Szerzddés 9.2, pontja szetind felhivisira
sem torténik meg, a hitelesitési tevékenységre kijelolt szervezet jogosult a megjeldlt teljes koltség
hitelesitésének megtagadisara,

A bruttd 1000 EUR alatti beszerzések esetében a piaci 4rat igazolni nem sziikséges, azonban a 10.7,

pont szerinti Ssszeférhetetlenségl szabilyokat az 1000 EUR alatti beszerzések esetében is koteles
Partner alkalmazni. Az Gsszeférhetetlenségi szabilyok megsértésével meghotott szerzOdés ellenértéke el
nem szimolhaté kdltségnek mindsil.

A Pattner a pattneri jelentés benyijtisival egyidejileg minden olyan kifizetéshez kapcsolédodan,
amelyet érintben kozbeszerzési eljards lefolytatdsira volt koteles, 2z dltala lefolytatott kozbeszetzést
elifeas valamennyi dokumentumdnak egy masolati példinyit a hitclesitése tevékenységre kijelolt
crervezet rendelkezésére bocsitia. Amennyiben a kbzbeszerzési eljaras lefolytatisit aldtamasztd
dokumentumokat a Partrer nem teljes kérfien bocsatja a hitelesitési tevekenységre kijelélt szetvezet
rendelkezésére, a hitelesitési tevékenységre kijelolt szervezet a rendelkezéste allé dokumentumok
alapjan dont a koltségek hitelesitésérdl, illetve a jelentés jovihagydsarol, vagy szabilytalansagi eljirds
lefolytatdsit kezdeményezhetl, tovibba dénthet a Koézbeszetzési Dontébizotisag eldtt jogorvosiat
eljards kezdeményezésérol.

Az unids éeiékhatirt elérd vagy meghaladé éstélil kozbeszetzések esetében a Partner

2) 2 kézbeszerzési eljiras meginditisa elStt legaldbb 40 nappal

b) a rendkivili siirgdsség miatt alkalmazott hirdermény nélkilli thrgyalisos eljdrds sorin az ejanlat
benyljtsit megeldzé 10 napon belil

kisteles megkiildent a hitelesitési tevékenységre kijelolt szervezet részére az eljitdst meginditd ajanlat
(ajhnlattételi, részvételi) felhivast, valamint — ha annak készitése a Kbt. szesint kételezd — az ajinlad
dokumenticidt, vagy kétszakaszos eljards esetén, ha Pattner készitett, a tészvétell dokumenticiot. A
hitelesitési tevékenységre kijeldlt szervezet 2 hozzd benyujtott ajanlati (ajinlattéeeli, részvételi) felhivast,
illetve — amennyiben annak készitése kotelezs, vagy aidnlatkérd készitett — ajanlati/részvételi
dokumenticiot véleményezi, akinek véleményét Partner koteles figyelembe venni, A Partner egyet nemn
értése esctén, a vélemény megkiildésétdl szamitott 5 munkanapon beliil jogosult egyet nem értése
indoldrél a hitelesitési tevékenységte kijeldit szervezetet téjékoztatni. A Partnes tudomaésul veszi, hogy
amennyiben az ajanlati (ajanlattételi, részvételi) felhivast vagy az ajanlati/részvételi dokumentaciot nem
kisldi meg a hitelesitési tevékenységre liclolt szetvezet részére, vagy a hitelesitési tevékenységre kijelolt
szervezet véleményét nem fogadja el, a Partner a hirdetményt sajit feleldsségére teszi kozzé és
tudomasul veszi, hogy a hitelesitési tevékenységre kijelolt szervezet donthet a Kozbeszerzési
Dontdbizottsig eltt jogorvoslat eljirds kezdeményezéserdl.

A Partner kidteles a projektrész megvaldsitdsa soran tervezett beszerzési eljarisalt beszerzési tervben
rogziteni, amely beszetzesi tervet a hitelesitési tevékenységre kijeldlt szervezet jogosult — akir a
kiszbeszerzési eljarasok ellenrzése sorin, alkdt helyszini ellendrzés ketetében — vizsgalni. A beszerzési
terv nem vonja maga utin az abban meghatarozott kézbeszerzési eljirasok lefolytatasinak
ko telezettségét.

A TDartner valamennyl szimla benyijtdsival egyidejlleg koteles nyilatkozni arrdl, hogy van-e
folyamatban jogorvoslati elidras a kizbeszerzési elifrasra ¢s az annak alapjan megkotétt szetzbdéste
vonatkozdan. :

11. Szabdalytalansagok

A Partner tudomiasul veszi, hogy szabalytalansigi gyand esetén 2 hitelesitési tevékenységre kijelolt
szervezet vagy a Thmogatd szabdlytalansigi cliarist folytathar le, amelynek eredmenyeképpen a
szabilytalansagot megallapité és intézkedést eltendels donfamERhoratalival egyidejlileg pénziigyl
korrekcidk is alkalmazasra keriithetnek. /e
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11.2,

11.3.

11.4.

11.5.

11.6.

12.1.

12.2,

12.3,

12.4.

- melléklet szerint tﬁrt'éllliiﬂtmal, az esetleges ellendrzések lefolyj./ @sa

Szabilytalansigi vizsgilat elrendelésének esetében a Partner a jelen Szerzédés aldirastval kotelezettsépet
villal a2 Timogaté vagy a hitelesitési tevékenységre kijelslt szervezet szabalytalansig-felelGse altal
megjeldlt dokumentumok rendelkezéste bocsitdsara, A Partner tudomasul veszi, hogy amennyiben 2
megadott hatiridén belill a megjelélt iratokat nem bocsita a Timogatd vagy a hitelesitési
tevekenységre kijelolt szervezet szabélytalansig-felelése rendelkezésére, gy a szabdlytalansdg-felelds a
rendelkezésre allé iratok alapjin késziti el javaslatit, amely adott esetben pénziigyl korrekcick
alkalmazisit eredményezheti.

Amennyiben z hitelesitési eljirds sordn 2 Partner 4ltal becsatolt iratok alapjan feltételezhetd, hogy a
Partner megsértette a Kbt. eléirdsait, a szabdlytalansigi vizsgalat meginditasit kivetden a hitelesitési
tevekenységre kijeldlt szervezet, vagy a Tamogato a Kézbeszerzési DontSbizottsag eltt — hivatalbd] —
jogorvoslati eljarist kezdeményezhet. A Kézbeszerzési Déntébizottség érdemi déntését kévetden a
szabalytalansdgi vizsgélat sordn az Burdpal Bizottsig ,a kozbeszerzésckre vonatkozd szabdlyok
megsértése esetén alkalmazandd pénziigyi korrekcidk meghatirozésira vonatkozd irAnymutatasok a
strukturalis alapok és a I(ohézios Alap iltal tarsfinanszitozott kiadasok tekintetében® cimi Gtmutatdja
szetinti pénziigyi korrekcidk keriilhetnek alkalmazdsra. B pénziigyi korrekcidk keriilhetnek alkalmazdsra
abban az esetben is, ha a Kozbeszerzési Déntdhizottsag a Kbt feltételezett megsértését crintéen
érdemi déntést nem hozott.

Kézbeszerzést érintd szabilytalansig megéllapitésinak esetében a hitelesitési tevékenységre kijelslt
szervezet fenntartja a jogot a szabilytalansiggal érintett kozbeszerzését érintéen a partneri jelentésben
szerepls  kozbeszerzési tandcsaddi  (szakértd, stb) difi  hitelesitésének megtagadisira, vagy
visszafizettetésére. A Partner a szabdlytalansiggal érintett kdzbeszerzés lefolytatisita megkotott
szerzodés benyijtasival koteles igazolni az adott kdzbeszerzést érintSen a kdzbeszerzési szakértd
részére kifizetendd dij Gsszegét.

Szabilytalansdg megillapitisa esetén a Partner tudomasul veszi, hogy amennyiben a kdzdsségi
timogatasi Osszeg szabdlytalansiggal érintett részét 2 vonatkozd, a Fészerzédésben megjelslt
kamatolkal egyiitt a jelen Szerzédés 1. mellékletét képezd Fészerz8désben meghatirozott Vezetd
Partner részére nem fizeti vissza, az Gsszeget a TAmogatd, vagy nevében a hitelesitési tevékenysépre
kijelolt szervezet kéveteli téle.

Amennyiben a Partner a szabélytalansighol ered@en meghllapitott, a timogatds Gsszegére, valamint
annak esetleges kamataira vonatkozd visszafizetési kdtelezettségének a fizetési felszdlitasban megjeléit
idéig nem, vagy csak részben tesz eleget, tigy 2 késedelmes visszafizetés esetén késedelmi kamat kertil
felszdmitasra, tovibbi beszedési megbizds keriilhet érvényesitésre a Partner barmely hazai fizetési
szamldja tekintetében,

12, Tovabbi kételezettségek

A Partner felelésséggel tartozik jogi forméjanak a palyizati felhivis szerint megfeleldségéert, 2
Projekirész megvaldsitasaval kapcsolatos mikodéséért, a jelen Szerzédésben foglalt kételezettsépek
betartisaért, valamint a tAmogatds szabdlyszer(i és szerz8désszer(i felhasznaldsiért.

A Partnet kiteles a Szerzddés 2. pontjaban felsorolt szabalyoknak és dokumentumoknzk, tovibbi 2z
egyéb vonatkozd kézosségl és hazal jogszabilyoknak, az operatfy program, a palyazati atmutatd
valamint az egyéb program dokumentumok szabdlyainzk, valamint kiiléndsen a kdzbeszerzésre, az
allami thmogatdsokra, a téjékoztatasta és nyilvanossdgra, az esélyegyenléségre és a kornyezetvédelemre
vonatkozd jogszabalyoknak megfelelni,

A Partner kételes az dltala megvaldsitott Projekirész Ssszes kdliségére és a folyGsitott timogatisra
vonatkozoan tételes és az ellendrzés céljdra elkilonitett nyilvantartist vezerni annak érdekében, hogy a
Projektrész gazdalkodasa egyértelmien kévethetd és egyéb tzlet tranzakcidktd! elkilnithetd legyen.

J——

A tamogatds felhasznaldsival kapcsolatos, illetve zhhoz kapcsolédé,‘ﬁ{é:t
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12.5,

12.6.

12.7.

13.1.

rendelkezéseit is. Az etedeti dokumentumokat és = hitelesitett masolatokat lehetdség szerint kilén
projekt dossziéban kell tdrolni, Amennyiben ez nem kivitelezhetd, 4gy 2 projelt dossziéban
egycrtelmien meg kell jeldlni az eredeti dokumentumok tirolisi helyét, gondoskodva egyben aerél,
hogy azok kénnyen hozziférhetéek legyenek,

A Partner koteles a jelen Szerzddés 12.4 pontjdban meghatitozott idSpontig a hitelesitésre kijelslt
szervezet, valamint jogszabdly dltal erre felhatalmazott mas hazai, illetve eurdpal unids szerveknek a
timogatis felhasznélisival kapesolatos — nyilvantartds alapjin t6rténd vagy helyszini ellendrzésér —
tlirni, eseti elrendelés alapjin teljes konyvvizsgdlat lefolytatisdhoz a kényvelési bizonylatokba vagy
birmilyen mds, a Projekirész finanszirozisira vonatkozd dokumentumba betckintést engedni, illetve

indokolt esetben misolatokat késziteni és atadni, tovibba az ellendrzéshez sziikséges tények,

korilmények, egyéb feltételek megismerését biztositani, illetve a szikséges felviligositist megadni,
valamint a - programértékelést adatszolghltatissal és egytttmikodésével segiteni, az cllendrzd
szervezeteket az épliletekbe és az érintett teriiletre heengedni, és szamukea a projektrésszel kapesolatos
mérések és vizsgilatok elvégzését engedélyesni. Az adatszolgaltatdsi kételezettség elmulasztisa,
valamint az ellen6rzés{el) akadilyozdsa szerzddésszegésnek mindsil és a jelen Szerz8dés 17. pontjiban
meghatdrozott jogk&vetkezmények alkalmazdsat vonhatja maga utin.

A Dartner kdteles a Projektrész eredményeit a kézvélemény szimdra megismerhetévé tenni (d. 14.

pont).

A hitelesitési tevékenységre kijelolt szervezet fenntartja a jogot, hogy a jelen Szerzddés keretében
tarsfinanszirozott Projektrész tartalmat, etedményeit bemutassa, idézze, vagy nyomtatdsban kiadja.
Eanek érdekében a Partnernek biztositania kell a hitelesitési tevékenységre kijelslt szervezet szimara a
Projektrész sordn kiadotr tdjékoztatdsi anyagokat. A Partner a jelen Szerzddés aliirdsival kifejezetten
hozzdjirul ahhoz, hogy Timogaté, valamint a hitelesftési tevékenységre kijelélt szervezet a Projektrész
ctedményeivel kapcsolatos valamennyi dokumentumot szabadon és belitisa szerint felhasznalhassa a
jelen Szerz8dés teljesftése, ellendrzése, monitoringja sorhn.

Amennyiben a Tdmogaté, a hitelesitési tevékenységre kijeldlit szervezet vagy az Furdpai Bizottsdg

‘megbizasibdl fiiggetlen szakemberek a Projektrész végrehajtisa alatti folyamatos, illetve a Projektrész

lezérésit kovetben utélagos értékelést végeznek, a Partner villalja, hogy a megbfzottakat minden olyan
okménnyal, irattal, illetve tijékoztatdssal ellitja, amely segitheti az értékelést.

13. A hitelesitési tevékenységre kijelslt szervezet kitelezettségei

A hitelesitési tevékenységre kijeldlt szervezet kotelezettségel kiilénosen:

— a Partner dltal megvaldsitandd projektrésszel kapesolatos hitelesitési feladatok ellitisa, a
Projektrész monitoringja, a tdmogatisnak 2 Projektrész céljainak megfelels felhasznaldsdnzk
feligyelete;

- 2 Partner értesftése jelen Szerzédés minden olyan feltételének megvaltozasardl, amely a Projekirész
végrehajtisit, a jelentéstételi ko telezettséget, 2 tAmogatas felhasznilisat éxint;

— informicid nydjtdsdval, eljirdsrendekkel, formanyomtatvanyokkal és  egyéb benydjtandés
dokumentumok meghatérozasival a Partner segitése lkdtelezettségeinek betartisaban;

— atamogatis folyésitisinak kezdeményezése, amennyiben annak eéfeltételei fennallnak.
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14.1,

14.2.

14.3.,

151,

15.2.

15.3.

15.4.

15.5.

15.6.

16.1.

14, Tajékoztatas és nyilvanossag

A Partner kdteles betartani és alkalmazni az 1828/2006/EK rendelet, a Fészerzddés, valamint a
programszinti dokumentumok tijékoztatissal és a nyilvinosséggal kapcsolatos feladatairol 52416
szabalyait.

Partner koteles a Projektrész megvalésitisahor kapesolédd rendezvényekrdl a hitelesitési tevékenységre
kijeldlt szervezet kapcsolattartéjat legalsbh 30 nappal a rendezvény elétr tdjékoztatni,

A Timogatd a Szerzddés aldirdsa utin nyilvinossdgra hozza a Partner nevét, a projektrész tirgyat, a
tamogatas Osszegét és ardnyat. A Tamogatd & nyillvinossagra hozatal soran az informacids
dnrendelkezési jogrdl és az informécidszabadsdgrdl szdld 2011, évi CXIL to1vény elbirdsainak
megfeleléen jir el.

15. A Szerz6dés modositasa

Jelen Szerzédés, illetve annak mellékletei irisban médosithaték, A moédositis aldirdsinak feltételei
megegyeznek 2z eredeti Szerzédés aldfrisinak a feltételeivel. Jelen Szerzédés csak olyan médon
madosithaté, hogy annak tartalma minden tekintetben Osszhangban legyen a Fészerzdéssel,

A Partner haladéktalanul, de legfeliebh 8 naptati napon beliil kételes kezdeményezni jelen Szerzddés
modositasdt a Fészerz6dés jelen Szerzédés trgyht képez& Projektrészt érintd modositisanak hatalyba
lepését kévetden. A médositis kezdeményezéséhes kilén kérelem beaddsa szitkséges, melyet a Partner
minden esetben megfeleld indokoldssal ellitva koteles eldterjeszteni a hitelesitésre kijelslt szervezet
részére, A Partner az dltala benyijtandd kérelemhez koteles mellékelni a szerzddésmodositashoz
szitkséges dokumentumolkat.

A Partner kételes haladéktalanul, de 2 valtozds bekdvetkezésétdl szamitott legfeljebb 8 naptiri napon
belil kezdeményezni a jelen Szerzddés médositasit, amennyiben a jelen Szerz8dés 4.1, pontaban
rogzitett forrasok Gsszegében viltozas tortént. A Partner az 4ltala benyljtandé kérelméhez koteles
mellékelni a szerz8désmddositishoz szitkséges dokumentumokat.

Amennyiben a mddositds iranti kéreler, vagy bejelentés hidnyosan keriilt benytjtista, a hitelesitési
tevékenységre kijelolt szervezet hatdrdé kirizésével hidnypétlast irhat el6.

A hitelesitési tevékenységre kijeldlt szervezet cgyebekben fenntartja a jogot, hogy a Partner jelen
SzerzGdés médositasa irdnt elterjesztert szerzédésmodositsi kérelmét a Tamogatéval folytatott
konzulticiét kévetden elutasitsa.

A Szerzédés mddositasat a hitelesitési tevekenységre jogosult szervezet is — a szerzGdés médositis
tervezetének a Partner részére térténd megkiildésével — kezdeményezhet. Amennyiben a
szerz8désmadositasra az intézményrendszer vagy jogszabdly véliozdsa miatt, vagy a Fészerzddés
modosuldsa miatt, vagy a szabiélytalansigi eljirds eredményeképpen a Kéuds Monitoring Bizottsig
tamogatdsi keret csdkkentésére vonatkozd dontése alapjan keriil sor, a Partner koteles a

szerzbdésmodositas alairdséra,

16. Bejelentési kitelezettség

A Partner kételes haladéktalanul, de legfeljebb 8 naptari napon beli] {rasban bejelenteni a hitelesitésre
kijel6lt szervezet részére:

a FdszerzGdés modesitasat, és s
S AZ EREDETIVEL /¢
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~ & jelen Szerz6dés minden olyan a Partnert, valamint a Projektrészt érintd véltozast, amely nem
igényli a jelen Szerzddés modositasat.

16.2. A Partner — a 16.1, pontban Jeirtaknak megfelelen eljirva — koteles a bejelentési kotelezettségének
eleget tenni:

~  amennyiben a Projekt, illetve a Projektrész megvaldsitasa részben vagy egészben, barmely okbdl

 meghitsul, vagy meghidsuldsinak leherdsége felmeriil,
s célja megvaltozik,
* tartds akadilyba titkdzik, vagy ennek lehetSsége felmerdl,

s o Szerzbdésben foglalt titemezéshez képest késedelmet szenved, vagy ennek lehetdsége
komolyan felmertl;

— haa Projektrész

o megvaldsitisa 2 jelen Szerzbdésben meghatirozott kezdd idSpontjatdl szamitva harom
hénapon beltl nem kezdédik meg,
o megvaldsitisahoz szikséges hatdsdgl engedelyek nem alinak rendelkezésre;

—  ha az egyéb hazal tirsfinanszitozds nem all rendelkezésere;
~  ha birmely, jelen Szerzédés megkdtésének feltételeként meghatirozott nyilatkozatat visszavonja;
—  haa projekt partnerségben a Partnert érinté valtozas torténik;

— haa Partner

® adataiban, valamint

¢ adélevondsi jogosultsigiban viltozds tdreénik;

o cséd, végelszamolisi, felszamolasi vagy egyéb - a megsziintetésére irdnyuld, jogszabdlyban
meghatirozott — eljirds vagy adéssagrendezési eljirds alatt all

16.3. Partner bejelentését minden esetben megfelels indokoldssal ellitva koteles elSterjeszteni. A Partner az
dltalz eldteriesztendd bejelentéshez kételes meliékelni a sziikséges alitdmasztd dokumentumokat.

16.4. Amennyiben a bejelentés hidnyosan kertlt benyfjtisra, a hitelesitési tevékenységre kijelolt szervezet
hatarids kitlzésével hidnypétlast ithat eld.

16.5. A bejelentés nélkili dtcsoportositis esetén a Partner (V ezetd Partnet) a jelen Szerzddés 17. pontjiban
foglaltak szerinti felelésséggel tartozik.

16.6. A fizetési szamlakkal kapesolatos valtozds esetén a 18.3. pont szerint kell eljarni,

16.7. Amennyiben pattner jelen SzerzGdés 16.1-16.2 & 18.2-18.3 pontjainak megfeleléen a bejelentési
kitelezettségét tévesen teliesit, vagy elmulasztja, az abbol eredd pénziigyi kéltségeket viselni koteles,

17. Szerzdédésszegés, szankeiok

17.1. A Partner szerzGdésszegést kovet el kiildnésen az alahbi esetekben:

— ha a Szerz8dés megszegése kovetkeztében a Partner részére megkiildéir, a teljesitésre totténd
{tisbeli felhivisdban meghatirozott hatiridd eredménytelentl letelt;

— amennyiben a- Projelsirész meghitsuldsit vagy tartos a};zgélg
Partnernek is feledhatd okbdl kdverkezett be; iy

[ o
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ha a Partner barmely benydjtott nyilatkozatit visszavonja;

amennyiben a Projekt, illetve a Projektrész megvalositise 2 Partnernek fel nem réhaté okbdl
meghitsul, vagy tartds akadalyba iithdzik, és tajckoztatdsi kételezettsége teljesitése mellett az
igénybe nem vett timogatdstd] dnkéntesen nem mond le;

ha a Partner elhatdrozza vegelszamoldssal vagy mas médon torténd Jogutdd nélkili megsziinését
vagy a Partner egyéb médon az illetékes szervek dintése alapjén végelszamolisi eljards al4 kerul;

ha a Partner dltal a Projektrész végrehajtasa sordn szolgiltatott birmely informacid, vagy adat
val6tlannak vagy hidnyosnak bizonyul, vagy egyébként Partner csaldsd médon jart el;

ha a Projektrész jellegében, léptékében, idézitésében vagy megvaldsitasiban jelentds véltozds
kOvetkezik be, amelynek credménycként mar nem folel meg a Projektben, illetve 2 késdbbiekben
elfogadott projektmddositisokban leirtaknak, vagy célnak,

ha a Partnetnek felréhaté okbél a jelen  Szerzddésbe foglalt kistelezettségeik  teljesitése
elérelithatélag nem lehetséges, vagy jelentds késedelmet szenved;

ha a Projekirész megvaldsitisiban elért elérehaladés nem kielégitd,

ha a Partner felszdmoldsat jogerdsen elrendelik;

a tamogatdsban (akircsak részben) részesilt beruhdzis, vagyontatgy, eszkozok, szellemi alkotss
elidegenitése, vagy annak az Irinyitd Hatésig elézetes irdsos jovahagyisa nélkilli megterhelése,

atengedése, bérbe- ill. hasznilatba adisa esetén;

az dllamhdztartisrol 52016 térvény vegrehajtisardl sz016 368/2011, (XII. 31.) Korn. rencelet 82 § -
ban foglalt esetekben;

ha a Partner nem tartia be a kézbeszerzésre vonatkozd szabilyokat, illetve nem biztositja a
tisztességes, nyilt eljarisok, és a vetsenyeztetés alapelveinek érvényesulését, tovibba a
kézbeszerzési eljiris teljes dokurrenticidjinak egy mésclat peldanyit nem vagy csak hianyosan
aytjtja be és ezdltal a hitelesitési tevékenysépre kijeldlt szervezet hitelesitési tevékenységét
alcadilyozza,

ha a Partner a bekdvetkezett szerzbdes-, lletve jogszabdlyellenes allapotot a hitelesitési
tevekenysépre kijeldlt szervezet dltal 2 Partnerhes intéuett felhivas ellenése g felbivasban megadott
hataridén belil sem sziintet meg;

az irdsbeli felszolitas ellenére térténd jelentéstételi ko telezetiség elmulasztisa;

az adatszolgaltatdsi kitelezettséy elmulasztésa, valamint az ellendraés akadilyozasa esetén;

a projektrésszel kapesolatos eredeti dokumentumok vagy azok hitelesitett masolatai bemutatisinal
megtagadésa esetén; illetve amennyiben Partner nem bocsétja rendelkezésre a hitelesitési
tevékenysépre  kijelolt szervezet 4ltal kezdeményezett eljdrasok lefolytatasahoz  sziikséges
dokumentumokat, illetve akadlyozza az egyes eljarasok lefolytatasat;

a 15, dletve 16. pont szetint bejelentési, ill. tajékoztatdsi kételezetiség elmulasztisa esetén;

a szerz6désmadositasi kérelem 15. pont szerinti benyhjidsinak elmulasztasa esetén;

a thmogatds jogszabalysértd vagy nem rendeltetésszert felhasznalasa esetén,

Ay . . /‘///’\Z-O?n;\\
amennyiben 2 hﬂaté‘é'@g{?@ﬂ*gc_délyeket jelen Szerzddés hatilya alat}?’{ﬁgz : 'gitf;_\\
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17.2.

17.3.

18.1.

18.2,

18.3.

18.4,

19.1,

Amennyiben a Partner neki felrohaté okbél nem teljesiti a Szerzédésben villalt kotelezettségeit, a
kifizetett timogatds egészét vagy arAnyos részét a 160/2009. Korm. readelet 19. § (5) bekezdéscben
mephatarozott kamattal novelt Bsszegben koteles visszafizetni,

Amennyiben a Partner a partneri- vagy zaro partneri jelentést, il az eléleg elszamoldsi kérelmet, vagy
annak hinypdtldsit nem nytdjtja be hataridore, illetve ezek kétszerl hidnypotlase vilik szilkségessé, a
hitelesitési tevékenységre kijelblt szervezet fenntartja a jogot az el6leg elszamolisi kérelemben szerepld
projektmenedzsment jeliegi koltségek hitelesitésének részben vagy egészben tdrténd megtagadasara,

18. Biztositékok

A Szerzddés megkotésének és a timogatis folydsitisinak feltétele, hogy Partner 2 160/2009. Korm.
rendelet 19. § (6) bekezdése szerint biztositékok valamelyikét benydjtsa, kivéve ha a Partner 2
160/2009. Kotm. tendelet 19. § (12) bekezdése alapidn biztositék nydjtésira nem koteles. A Partner a
160/2009. Korm. rendelet 19. § (12) bekezdés b) és ¢) pontja szerinti kdrilmények fennallisdzél a
szerzbdés megkdtésének feltételeként kbteles nyilatkozatt csatolnd. A Partner altal nynjtott biztositek
mértékének el kell émie a projekt keretében 2 projektrész megvalésitasihoz nydjrandd kézdsségl
hozzajarulds és korminyzati tarsfinanszirozas Gsszegét.

Amennyiben a Partner a 160/2009. Korm. rendeler 19. § (6) a) pontja szerinti biztositékot nyujija,
Ibteles . szerzédés megkdtését megelzben valamennyi fizetési szamlajanak szimat kozdlni a
hitelesitési tevékenységre kijelolt szervezeltel, és ezekre vonatkozoan, a széamlavezetd pénzforgalmi
szolgaltatd alial visszaigazolt felhatalmazd leveleket a hitelesitési tevékenységre kijelSlt szervezet
szdmara benydjtani. A felhatalmazo levélben a Partner a jelen Szerzddés idSbeli hatilya alatt
valamennyi — jogszabily alapjin beszedési megbizissel tethelhet6 — fizetési szamlajira vonatkozdan
felhatalmazza a Tamogatot, illetve a hitelesitési tevékenységre kijeldlt szervezetet arra, hogy
amennyiben visszafizetési kotelezettségét nem teljesiti, fizetési szamlait beszedési megbizdssal a
szdmarz a jelen Szerzédés alapjan kifizetett thmogatds a 160/2009. Korm. rendelet 19. § (5)
bekezdésében meghatirozott kamatokkal novelt &sszegével, valamint — amennyiben szabalytalansig
esetén a Vezetd Partner felé nem teljesitette visszafizetesi kotelezettségét — a Fdszerzbdés és a
partnerségl megillapodas alapjan szdmira kifizetett kiyzésségl timogatis a Fészerzédésben megadott
Lamatokkal novelt dsszegével megterhelje. A Pattner rudomisul veszi, hogy 2 visszafizetési hataridd
eredménytelen leteltével egyidejlileg megindul a beszedési megbizis érvényesitése.

A Partner kotelezettséger villal tovabba, hogy barmely fizetési szAmlaja megsziinésésdl, illetve 0]
fzetési szamla megnyitasdrdl 2 hitelesitési tevékenységre kijelélt szetvezetet 8 naptdri napon beliil
thjékoztatja, &5 az Gjonnan megnyitott fizetési szamlira vonatkozé, 2 szimlavezetd pénzforgalmi
szolgltatd iltal visszaigazolt felhatalmazd levelet 2 hitelesitési tevékenységre kijeldlt szervezet szatnara
benyuitja.

Amennyiben a Partner a 160/2009. Komm. rendelet 19. § (6) b)-e) pontja szerinti biztositékolk
valamelyikét nydjtja, koteles a biztositékot jelen Szerz8dés 6.7. pontjaban meghatirozott ideig
folyamatosan fenntartani. A biztositék ennél rovidebb lejarattal is nydjthatd azzal, hogy az érintett
biztositék érvényességének lejartat megelézd Jegalabb 8 naptiti nappal annak meghosszabbitasat vagy
csexéjét a Partnernck igazolnia kell. A Partner kdtelezettséget vallal arra, hogy amennyiben az altala
vilasztott biztositék helyett valamely mis biztositékot nyiji, a biztositék modositisa tervezet:
idépontjat megelézden legaldbb 8 nappal 2 hitelesitési tevékenységre kijelolt szervezetet tajekoztatia,
majd 2z Wonnan kiflfrott biztositékot haladéktalanul benyljtja a hitelesitési tevékenységre kijelolt
szervezet részére.

19. A Szerz8dés megsziinése, megsziintetése

Jelen SzerzGdés megszinik, ha 2zt valamennyi €l szabaly seliesit, és a Program Eurdpal
Bizottsag dltali lezirasit kévetd hirom év letelt A
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19.2.

19.3.

19.4,

19,5,

19.6.

A jelen Szerzddést aldird felek meghllapodnak abban, hogy jelen Szerzédés 2 teljesitést megelézéen
cs2k vis maior, ellehetetleniilés, a Timogatd vagy a Partner részérdl torténd, a jelen Szerzédésben
meghatérozott esetekben és médon twrténd eldllés, vagy a birdsag hatarozata alapjin sziinik meg,

A hitelesitési tevékenységre kijelolt szervezet elallhat a Szersddésté] killondsen
— 2 17.1 pontban meghatirozott esetekben;

— haa Tdmogatd a timogatast visszavonja, vagy

= haa Fészerzédés eldllis késvetkeztében vagy egyéb okbdl megsziint;

— haa Projekt partnersége gy médosul, hogy abbél 2 Partner kizarista keriil;

— ha 2 Projekt, illetve a Projektrész jellegében, megvaldsitdsaban jelentds valtozas kdvetkezik be
amelynek eredményeképpen a Projektrész megvalositisira mir nincs lehetGsép;

¥

— haa Partnet neki felrbhaté okbél nem teljesiti a Szerz8désben vallalt kdtelezettségeit;
~  haa Projektrész ketetében beszerzett eszkézdk tulajdonjoga megviltozik;

— ha a Partner ellen cséd-, felszamolasi; végelszimoldsi, hivatalbél térlési, vagyonrendezési eljirds
indult, vagy végrehajtasi, addssagrendezési eljards van folyamatban;

— Partner a 18. pont szerinti valamely biztositékot a program 6.7, pont szerinti zdrdsiig nem tartja
fenn.

Elalids esetén a hiteles{tési tevékenységre kijeldlr szervezet a kifizetett timogatds telies dsszegét a
160/2009. Korm. rendelet 19, § (3) bekezdésében meghatirozott kamattal novelten visszakévetel, A
Pattner kételes az e pontnak megfelelen visszafizetendd Osszeget az elallas iddpontjatdl szamitott 15
nepon beliil 2 fizetési felszdlitasban megjeldlt fizetési szamlaca visszafizetni.

Az eldllis nem zérja ki a 17, ponthan a szerzédésszegésre elbirt egyéb szankcidk egyidejl alkalmazdsat.

A Partner elallhat a Szerzédéstdl], amennyiben annak teljesitésére, a szerzédéskorést kévetden neki fel
nem rohaté okbol bedllott kérilmény folytan nem képes. Ilyen esetben koteles = tamogatds teljes
Osszegét, az Furdpai Kézponti Bank 4ltal az elillas idépontjdban 2z irdnyadd refinanszirozasi
milveletekre alkalmazott kamattal névelt Osszeggel, az eldllissal egyid8ben visszafizetnd. A kamatfizetés

kezdd idépontja a tdmogats kifizerésének napja, utolsé napja pedig a visszafizetést megeldzé nap.
Keésedelmes visszafizetés esetén a késedelembe esés napjatol késedelmi kamat kerill felszamitésea,

20. Zard rendelkezések

Kapcsolattartdk:

a) a hitelesitési tevékenységre kijelslt szervezet nevében:
VATI Nonprofit Kft.
Burépai Egyiittmiksdési Programok Igazgatdsig
Nyugat-magyarorszagi Fllendrzési Oszaly, Sopron
Név: Devecser Judit AZ EREDET) VEL

Postacim: 9400 Sopron, Vet Jézsel v 1MEGERYE2 | g




20.2.

20.3.

20.4.

20.5.

20.0.

20.7.

20.8.

Telefon: +36 99/512-710
Telefax: +36 99/512-717
E-mail: jdevecser@vatihu
b) 2 Partner részérdl:
Név: Pakozdi Adrienn
Postacim: 9061 Vimosszabadi, Szabadsi u. 57.
Telefon: +36 96/560-208
Telefax: +36 96/560-209

F-mail: adrienn.pakozdi@vamosszabadi.hu

A jelen Szerzédést aldird felek kozds megegyezéssel, jelen Szerzédés alirisival felhatalmazzak a
Kapcsolattartdt a jelen Szerzddéssel kapesolatban keletkezett iratok Atvételére és érkeztetésére. A
Kapcsolattarté személyében bekovetkezett valtozasrél mindkét fél koteles a masik felet irdsban
thiékoztatni. A tdjékoztatisban megjelolt viltozas idépontjitél a kapesolattartds a tdjékoztatisban
megjeldlt személlyel torténik.

A hitelesitési tevékenységre kijeldlt szervezet részérdl a Pastner felé torténd kommunikécid postai Gton,
faxon és e-mailen valosulhat meg. A Partner koteles a meghkilddtt e-mail visszaigazolasira, A Partner
cészérd] a hivatalos kommunikicid a személyes dokumentum-atadas livételével postal Gron valosulhat
meg; a Partner részérdl faxon vagy e-mailen megkilldott dokumentum nem helyettesit a postal uton
valé megkildest,

A jelen Szerzédést alald felek a jelen Szerzédés 9.2. pontja szetint hidnypodis esetén elsédleges
kommunikiciénak az e-mailben, illetve faxon torténd kommunikiciot tekintik, azonban ez a Partnert
nem mentesit a hidnypétlds keretében e-mailben illetve faxon benyujtott dokumentamok eredetiben
valé megkiildésének kdtelezettsége alol.

A jelen Szerzédést aldird felek a viths kérdéseket kozosen oldjik meg A jelen SzerzGdéssel
kapesolatban felmerils esetleges jogvitik rendezésére a jelen Szerzédést aldiro felek — értékhatdrtol
fiiggden — 2 Budai Kozpont Keriileti Birdsag, vagy a Fejér Megyei Bitosag kizarélagos illerékességet
kodk ki.

A Partner kijelenti, hogy jelen Szerzddés tartalmit megismerte, és azt jelen Szerzédés aliirdsival, mint
kifejezett nyilatkozattal elfogadja.

A Partner képviseletében eljard személy kijelent, és céghivonataval, valamint alairasi cimpéldinyaval
igazolja, hogy tirsasigi dokumentumai, illetve 2 jelen Szerzédés bevezetd részében feltiintetettek
szerint jogosult 2 Pattner képviseletére (es cégjegyzésére), tovibbi ennek alapjan jelen Témogatast
Szerzédés meghkotésére és alafrasira. A Partner képviseldje kijelenti tovabbi, hogy a testiletd szervel
részér8l a jelen Szerzédés megkdtésehez sziikséges felhatalmazdsolkkal rendelkezik, tulajdonosai(l)
jelen joghigyletet jovahagyta, és harmadik személyeknek semminemi olyan jogosultsdga nincs, amely a

Partnert megakadilyozni vegy birmiben koslitoznd jelen Szerz8dés meghbtésében és az ¢
Szerz6désben foglalt kotelezettségek maradékialan teljes{tésében.

Jelen Szerzédés elvilaszthatatlan részét képezik az alabbi mellélletek:
1. A Fdszerzddés masolata

2. A Partﬁéai-éééﬁ ﬁlegéﬂapodés masolata
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3. A projektrész kéltségvetése

4. Nyilatkozat a szervezet adataird]

5. A Projekirész tevékenységeinek lefrdsa (toviden)
6. A Partner afa-nyilatkozat

7. A projektdokumenticid tartalma

8. Nyilatkozat a hazai partner bankszimldirdl

9. Biztositék

10. Az dllami timogatdsokra vonatkozé szabalyok.

20.9. Amennyiben ellentmondas tapasztalhatd jelen Szerz6dés és annak mellékleteiben foglaltak kozstr, tgy
elsddlegesen a Szerzddés, a mellékletek tekintetében pedig a fenti sorrend 2z irdnyado.

20.10. Jelen 18 oldalas Szerz8dés 3 eredeti példéinyban készilt, és a csatolt 10 db melléklet a Szerzldés
elvilaszthatatlan részét képezi. A jelen Szerzédést aldird felek a Szerzddést elolvass és értelmezés utin
mint szerz8déses akaratuklal mindenben megegyezét jovihagyolag aldirjik, amely aliirt példanyok

~ kbzil 1 példiny a Partnert, 1 példdny a Témogatét, 1 példiny pedig a hitelesitési tevékenységre kijelslt
szetvezetet illet meg,

Réti Csaba Gordos Mirta
polgarmester fSosztilyvezetd
VATI Nonprofit Kft.
Vimosszabadi Kézség Onkormanyzata .+ HMitelesitési tevékenységre kijeldlt szervezet
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Subsidy Contract
for the implementation of the project

HUSK/1101/2.3.1/0302 - Cykiotrasy/Kerékparutak

Cyklotrasy bez hranic - 1. etapa vystavby/Kerékpéarutak hatarok
nélkill - az épités 1.fazisa

within the
Hungary — Slovakia Cross-border Co-operation Programme 2007-2013

The following contract is concluded between

National Development Agency

acting as the Managing Authority of the Hungary Slovakm Cross-border Co-operation
Programme 2007-2013 (hereinafter referred tc as MA)

Address: 1077 Budspest, Wesselényi u. 20-22., Hungary

Tax number: 15588323-2-41

on one hand,
and

Zdruzenie obci Mikroregion Klatovské rameno - Tékeési Ag kistérség
Malé Dvorniky 153

92901 Malé Dvorniky

Slovakia

Tax nurmber: 2021983007

acting as Lead Pariner (hereinafter referred to as LP)

on the other hand,
hereinafter jointly referred to as Parties
hased on the following lega!l framework:

COUNCIL REGULATION (EC) No 1083/2008 of 11 July 2006 laying down gereral
provisions on the Eurapean Regional Development Fund, the European Soctat Fund and
tha Cohesion Fund and repeaiing Regulation (EC) No 1280/1999;

REGULATION (£C) No 1080/2008 OF THE EUROPEAN PARLIAMENT AND OF THE
COUNCIL. of 5 July 20068 on ihe European Regional Develapment Fund and repsaling
Regulation (EC) No 1783/1898;

COMMISSION REGULATION (EC) No 1828/2008 of 8 December 2006 setting out rutes
for the implementation of Council Reguiation (£C) No 1083/2006 laying down general
provisions on the Eurcpsan Regional Development Fund, the European Sccial Fund and
the Cohesion Fund and of Regulation (EC) No 1080/2006 of the European Parliament and
of the Council on the European Regional Developmeni Fund;

COMMISSION REGULATION (EC) No 1898/2008 of 15 December 2006 on the
application of Articles-87 and 88 of the Treaty to de minimis aid;
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COMMISSION DECISION 2005/842/EC of 28 November 2005 on the application of
Article 86 (2) of the EC Treaty to State Aid in the form of public service compensation
granted to certain undertakings enfrusted with the operation of services of general
sconomic interest;

COMMISSION REGULATION (EC) No 800/2008 on declarmg certain calegories of aid
compatible with the common market In appiication of Articles 87 and 88 of the Treaty
(General Block Exemption Regulation):

- COUNCIL REGULATION (EC, Euratom) No 1605/2002 of 25 June 2002 and fts
amendments on the financial regulation appiicable to the general budget of the Eurcpean
Communities;

- Communication from the Commission - Temporary Community framework for
State aid measures to support access to finance in the current financial and economic
crisis (2009/C 83/01)

- the Hungary — Slovakia Cross-border Co-operation Programme 2007-2013,
approved by the European Commission on 20 December 2007, Decision No,
C(200776488 (hereinafter also referred to as Programme). -

The following regulations and guidelines have to be also respected in the framework of

this contract:

Community rules regarding Community horizontal policies such as the rules for
competition and entry into the markets, the protection of the environment, the equal
opportunities between men and women and public procurement;

National rules applicable 1o the Lead Pariner and iis Project Partners (hereinafter alsc

referred to as PPs);
the relevant Call for Proposals (HUSK/1101) published on 23" June 2011 on the website

of the Programme;
the HUSK Project Implementaticn Handbook laying down the programme specmc rules

for the implementation of the projects;
the HUSK Visibillty Guide for Projects laying down the programme specific rules on
infermation and publicity measures of the projects.

Article 1
Award of subsidy

In accordance with the decision of the Joint Monitoring Commities, dated 29" March,
2012 an earmarked subsidy s awarded to the LP from the European Regional
Development Fund (hereinafter referred to as ERDF) under the Hungary — Slovakia
Cross-border Cooperation Programme for the implementation of the

LHUSKM101/2.3.1/0302 - Cyklotrasy/Kerékparutak”

Cyklotrasy bez hranic - 1. etapa vystavby/Kerékparutak hatarok
heikul - az épités 1.fazisa

Maximum Community ' 2,078,847.72 EUR

contribution awarded;

say: two million, seventy-nine thousand, eight hundred
and forty-saven euros seventy-two cents
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Total project budget: 2 446,879.69 EUR

say: two milfion, four hundred and forty-six thousand,
gight hundred and seventy-nine euros sixty-nine cents

The ERDF so-financing rates per partners are set in Annex !l (Sources of funding)
of the Subsidy Contract. As a general rule, the ERDF co-financing rates per
partners cannot exceed 85% of the eligible public expenditures.

The maximum amount of ERDF contribution awarded for the project cannot be
exceeded. '

Should the total eligible costs after the compiletion of the project be, lower than the
budgeted armount, the abovementioned ERDF coniribution awarded under the
Programme will be correspondingly reduced according to the ERDF co-financing
rates per partners set in Annex |il.

Reimbursement of the ERDF contribution Is under the condition that the European
Commission makes the funds avaiiable to the above-described extent.

If the European Commission fails to make the funds availabie or the Memorandum
of Understanding signed by the participating Member States is no longer in force,
tha MA will be entitied to terminate this centract.

Article 2
Duration of the project

Project starting date: 1-November-2012
Project end dete: 31-October-2014

The project activities have to be cartied out and finalised within the project period
as well as project expenditure ~ with the exveption of preparation casts - has 1o he
incurred within the proiect period as defined in Article 2.1 and 2.2.

Preparation costs can only be eligible if they were Incurred on or after
1™ January 2007 and hefore the date of Subsidy Contract signature, and paid
nefore the end date of the first reporting period.

Article 3
Object of use

The ERDF contrinution is awarded exclusively for the implementation of the Project
as it is described in the Application approved by the Joint Monitaring Commitiee.

Project expenditure, including preparation costs, which qualifies for the ERDF
contribution awarded according to Aricle 1.1, consists exciusively of project
expenditure related to the project activities approved by the Joint Monitoring
Committea. The rules for the eligibility of expenditure are sel in the HUSK Project
implementation Handbock. The relevant EC Regulations, in particular Article 56 of
Regulation (EC)- No 1083/20086, Articles 7 and 13 of Regulation (EC) Ne
1080/2008, Articles 48-53 of Regulation (EC) No 1828/20086, and national aligibility
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rules also have to be respected. In case of contradiction between the
abovernentioned rules, the stricter rule shail apply.

State aid rules in application of Arficles 87 and 88 of the EC Treaty as defined in
annex VI must be respacted if applicable.

Articie 4
Reporting and Applcation for Reimbursement

The LP can only submit Application for Reimbursement to the Joint Technical
Secretariat (hereinafter referred to as JTS) accompanied by proof of progress of
the project. Therefore the LP has to submit a Progress Report — with each
Application for Reimbursement — consisting of the description of the activities
carried out and their outputs and resulis during the reporting period and a financiai
repert presenting the financial progress of the project in accordance with the
approved application.

The LP has to submit the Progress Report and the Application for Reimbursement
for each four-month reporting period from the project starting date indicated in
Article 2.1, The LP js entitled to submit a startup Progress Report within 105 i
calendar days from the conclusion of the subsidy contract in case the project was all
approved with preparation costs o be co-financed or the starting date of the
Project is before the conclusion date of this subsidy contract. in this case the first
Progress Repert shall cover the period between the signature of the Contract and
-the end of the first four-month reporting period. The Progress Report and the
Appiication for Reimbursement have to be submitted to the JTS within 105
calendar days from the end date of each reporting period. The reporting periods
and the actual deadiines for submission are indicated in Article 4.13.

Additional obligatory deadiines to submit an Application for Reimbursement may be ;
set by the MA in order to avoid decommitment of ERDF contribution at programme Bl
level, : i

The startup Progress Repert and Application for Reimbursement (if any) have to
cover the preparation costs of the project and the project expenditure incurred
between the starting date of the project and the conclusicn date of this subsidy
coniract. In case no startup Progress Report and Application for Reimbursemert is
submitied, the above mentioned costs have to be included in the first Progress
Repart and Application for Reimbursement covering the first reporiing period as
indicated in Article 4.13.

The final Pregress Report and final Application for Reimbursement have {0 be
submitted 1o the JTS within 120 calendar days after the end date of the project as
indleated In Articls 2.1, ‘

The language of each report is English. The forms and tools of the Progress
Report, Application for Reimbursement and the Declarations on validation of ;
expenditure are defined for the HUSK programme and are obligatory to use. The ‘ e
LP has to complete and submit the Progress Report and the Application for S
Reimbursement online through the Front Office surface of the IMIS 2007-2013 {the {
- monitoring and information system of the Programme; hereinafter referred fo as the i
system). Access to the system is only permitted by means of an individual ?
username and password. The Rules of Use of the system are set in Annex Vil. of
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12.
13,

this contract. Further rules on reporting —~ including the documents to be submitted
with the Progress Report — are set in the HUSK Project implermentation Handbook.

The Application for Reimbursement submitted by the LP shall contain only
validated expenditure and shall be supported by the Declarations on validaticn of
expenditure issued by the Control Bodies of the PPs. The LP shall ensure that the
expenditure presentad by e PPs participating in the project have bsen incurred
for the purpese of implementing the: oroject and corresponds to the activities
agreed between those partners.

In compliance with the Article 20(1)d of the Regulation (EC) No. 1080/2008, the LP
shall ensure that the expenditure of its PPs has been verified by the designated
Control Bady of the PP. The designated Control Bodies and the national level
sontrol requirements for each Member State are available in the HUSK Project
Implementation Handbook.

in case the Declarations on validation of expenditure are not recaived from each
project partner for a given reporting periad, the L.P shall submit the Application for
Reimbursement on the basis of the Detlarations on validation of expenditure
available for the reporting deadline. The expenditure of the PPs submitted for
validation but not validated for the given reporting period within the deadline might
be requested only in the next Application for Reimbursement. In case of
expenditures held back by procedures launched by programme bodies, In
particular by irregularity procedures, eligible expenditures might he requested In
the Application for Reimbursement after the closure of the procedure in question.

The LP shall submit the Application for Reimbursement in Euro, hased on the
Declarations on validation of expenditure in EUro issued by the designated Control
Body of the PPs.

PPs from Member States, which have not adopted the Euro as thelr curency, shall
convert into Euro the amounts of expenditure in the list of invoices incurred in
national currency before submission for validation to the responsible Contral Body
of the Member State. The expenditures shall be converted into Euro using the
monthly accounting exchange rate of the European Commission in force in the last
manth of the reporting period. The maonthly exchange rates of the European
Commission are available at website of the Eurcpean Commission.

The exchange rate risk i borne by the PP/LP concerned.

The LP shall request the reimbursement of ERDF contribution on the basis of the
following table (which includes the total preject budget with governmental and own
contribution):

_ in 105 days after the
) _ last day of reporing ,
’ 011152012 - 28/02/2013 7 period, latest 7.622.00
13/06/2013
Within 105 days after the

T last day of reporting
5 01/03/2013 - 30/08/2013 pariod, Iatest 461,046,860

L 13/10/2013
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Within 105 days after the I
» last day of reporting _
91/07’/2013 31/110/2013 period, latest 456,272.00
13/02/2014
‘ Within 105 days after the
. last day of reporting
01/11/2013 - 28/02/2014 period, latest 479,520.00
13/06/2014
Within 105 days after the
; iast day of reporting :

01/03/2014 - 30/06/2014 period, latest 480,544.00
1311072014
Within 120 days after the

_ last day of reporting
01/07/2014 - 31/110/2014 period, latest 561,875.09
2

2,446,879.6%

14. The spending forecasts of the project are sst out in point 13. and remain
unchanged for the whole project period. The LP has the possibility to deviate from
the spending forecasts considering that in case of n+2/n+3 decomrmitment resulling
from underspedings compared to the spending forecast, the MA is entitled to
decommit the project by reducing the original project budget and the corresponding
ERDF contribution. In case of a decision on the decommitment of the Projact, the
MA initiates the amendment of the present SC. The Addendum to the SC has to be
signed by both Partiss, : _

18. In case of projects with investment activities co-financed, the LP shall submit yearly
follow-up reports till the end of the period faid down In article 14{1)in the format set
in the HUSK Project Implementation Handbook io the JTS proving the sustenance
of the project outputs. The first follow-up report shall be submitted within ong year
from the end date of the Project.

18. The LP has to provide immediate information to the JTS about circumstances that
delay, hinder or make impossible the realization of the project, as well as about any
circumstances thal mean a change of the reimbursement conditions and
frameworks as laid down in this contract or entitle the MA to reduce or demand
repayment of the ERDF contribution wholly or in part. Immediate information shall
also be provided in case the project has not been or cannot be fully implernented
by carrying out the planned activities, the planned outputs and results and by
achieving at ieast 80% of the quantifiable outputs, or the project cannot o could
not be realized in due time. In case that the project cannot be implemented
according to the time schedule fixed in the Application and in annex 1 as well as
accorcing to the payment schedule stated in point 13 of this article the fast has to
be reported immediately to the JTS in crder to seek written approval. The request
for approval does not imply the approval.

17. ERDF funds not requested accerding to the plan may be lost by the beneficiaries.
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Article 5
Reimbursement of ERDF contribution to the LP

The reimbursement of ERDF contribution to the LP will be initiated onty after the
verification and- acceptance of the Progress Report and s annexes, the
Application for Reimbursement and the Declarations on validation of expenditure.

The LP may be requested for completicn of the Progress Report and the
Application for Reimbursement during the verification process by the J78. After the
second unsuccessful request for completion, the Application for Reimbursement
and the Progress Repori may be rejectad. A relected Application for
Reimbursement can be resubmitied only once and for the next reporting deadline
following to the reporting period concerned.

The reimbursement of ERDF contritittion will be authorised by the Certifying
Authority. In case the ERDF balance of the pragramme single bank account
handled by the Certifying Authority doas not cover the amount to be reimbursed,
the reimbursement process will be suspended il the transfer of the ERDF
contribution from the European Commission is credited to the programme single
bank accourt.

For receiving the reimbursement of ERDF contribution and for the transfers of
ERDF contribution to the PPs, the LP has to open a separate EUR bank account
exclusively for the project.

The ERDF contribution will be reimbursed in Euro only and transferred to the
following separate proiect bank account indicated by the LP:

IBAN account number: K02 5200 0000 0000 1424 4276

SWIFT Code: QOTPVSKBX
Bank name: OTP Banka Slovensko, a.s.
Bank address: Korzo Bélu Barfoka 344, 928 0 Dunajska Streda

The LP has to notify officially the JTS in written form in case of change of the
separate project bank account within 15 calendar days, or with the submission of
the Application for Reimbursement at the latest.

In case the L.ead Pariner fails to properly Inform the JTS on the details of Its bank
account opened specifically for the project all consequences, including those of
financial naiure shali be borne by the L.ead Fartner.

The |P is responsible for transferring the ERDF contribution ic the PPs
participating in the project according to the approved Application for
Reimbursement, within the timeframe agreed in the Partnership Agreement.

Bank statements proving the management of the separate project bank account
have tc be presented to the JTS according to the ruies specified in the HUSK
Project Implementation Handbook.
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Articie 8
Double finanging

The expenditures shall not be double funded by any cther European and/or
national funds.

Article 7
Representation of PPs, liability and additional obligations of the LP

In order to lay down the arrangements for its relations wiih the PPs the LP is
responsible to conclude a Parinership Agreement with the PPs.

The LP represents the partnership as defined in the Partnership Agreement and s
the only direct contact between the project and the programme management
bodies. The LP shall be responsible for ensuring the implementation of the entire
project. To this end, the LP shall undertake: :

a) to co-ordinate the start of the project as set in Article 2.9,

b) 1o co-ordinate the implementation of the preject according to the time schedule
stated in this contract and the Application:

¢) to inform the JTS immediately in written form if the project budget has to be
changed, if the partners, the project objectives, the activity plan, on which this
contract is based have to be changed, or one of the reimbursement conditions
cannot be fulfilled, or circumstances arise, which entitle the MA 10 reduce or
demand repayment of the ERDF contribution (entirely or in part);

d) to comply with European Union regulaticns, as referred to in the preamble to
this contract, and to the relevant national legisiation for the whole partnership;

&) to transfer the ERDF funds correctly upon receipt to the other PPs according to
Article 5.8 (In case of a ¢laim for repayment from the MA, the LP cannot
exculpate himself with the argument of the fransfer of the funds);

) to maintain separate accounting for the project implementation purposes in
manner ensuring the identification of each financial operaticn within the project.

The LP bears responsibility for the activities of the PR{s) and the sub-contractors
fike his own activities.

Arficle 8
Information and Publicity

The LP undertakes to fulfil the information and publicity measures set out in
Regulation (EC) no. 1828/2008, and fo respect the information and publicity
requiremnents of the programme with the aim to promote the fact that financing is
provided from the European Union funds in the framework of the Hungary —
Slovakia Cross-border Co-operation Programme 2007-2013 and to ensure the
adequate promotion of the project. _ :

The LP shall ensure that all project official communications (e.g. any notice,

publication, website or project event, including conferences or seminars) specify
that the project has recsived funding from the European Union. within the
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- framework of the Hungary — Slovekia Cross-border Co-operation Programme
2007-2013, by proper display of the EU iogo, the HUSK programme loge and
slogan and the name of the funds concerned.

Any netice or publication by the LP or the PPs, in whatever form and on or by
whatever medium, including the Internet, must specify that it reflects the author's

views and that the MA is not liable for any use that may be made of the information
cortained therein.

The MA/JTS shall be authorisad to pubiish, in any kind of form and an or by any
kind of medium, including the Internet, the fottawing infarmation;

a) the title of the project;
b) the name of the LP and the PPs;
¢) the amount granied and the ERDF co—ﬁnancing- rate;
d) the purpose of the ERDE contribution (i.e. project’s overall objective);
e} the geographical location of the project;
f) project resufts, evaluations and summaries:
g) other information about the prolect, if considered relevant.
Detatied description of the information and publicity measures are included in the
Visibility Guide for Projects.
Articie 9
Amendments to the Subsidy Contract and other project changes

The LP has fo request the modification of the Subsidy Contract in case of
substantial changes in the project, which are the followings:

a) changes In the partnershinc composition {excluding changes refated to
Associated Partners);

b} substantial changes in the conient of the project (resulting in more than 206%
deviation frem the quantified outputs);

c) activities (either introducing new or replacing the old origs);

d) budget reallocation betwsen budget lines excesding 20% of either effected
budget lines within the budget of the particular project partner:

e} prolongation of the project duration.

Modification of the Subsidy Contract cannot affect the basic purpose of the project
approved by the Joint Monitering Commitice,

Budgst reallocation between PPs is not allowad.

Budget reaflocation axceeding the 20% reallocation limi, and prolongation of the
project duration can be raquested only once during a reporting period, but at least
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45 calendar days before the project end date &s set in Article 2.2. Further defalled :
rules describing each case of Subsidy Contract modification are set i the HUSK ‘

Project Implementation Handbook.

Any request for modification of the Subsidy Contract has to be Justified and
submitied by the LP to the JTS in a written form, as regulated in the HUSK Project
implementation Handbook. The JTS wil reviss the request of modification and ;
submit it for approval to the MA or the Joint Monitoring Committee according to the
type of the modification requested. The Addendum to the Subsidy Contract has to
be signed by both parties according to the approvai of the MA /7 Joint Monitoring
Commities. |

Other changes in the project than listed in point 1 will not require subsidy contract
modification, but the LP has to notify the JTS in each case in maximum 15
calendar days from the time the change occurred and the JTS has te confirm that |
the project change is accepted, as in case of the change of the separate bank {l
account, which has to be nofified as given in Article 5.6, of this contract. In case of '
budget reallocation not exceeding the 20% limit, the limit Is calculated from the
vaiid contract at the time of submitting the notification about the change. i

e e

Article 10 Lo
Assignment, legal succession i o

. The MA is entitled at any time to assign its rights under this contract. In case of e
- assignment the MA will inform the LP without delay. ;

The LP is allowed to assign its duties and rights under this confract enly after prior
written consent of the MA. :

In case of legal succession, 8.¢. where the LP changes its legal form, the LP is
obliged to transfer all duties under this contract {o the legal successor. The P shall
notify the JT8 about any change beforehand.

Articie 11
Audit rights

The responsible auditing bodies of the EU, and, within their responsibllity, the
auditing bodies of the participating EU Merber States as well as the Audit i

Authority, MA, JTS and Certifying Authority of the Programme are entitled to audi P
the proper use of funds by the LP or by the PPs or arrange for such an audit to he L
carried out by authorised persons,

The LP will produce all documents required for the audit, provide necassary
information and give access to ite business premises. The LP is obliged to retain ‘
for audit purposes all files, documents and data about the project for at least unti L)

31 December 2022, The list of the documents to be retained is fisted in Annex V. i

S U

The LP is cbliged to guarantee fulfiment of the above stipulated duties in relation
to all other PPs of the project,

, A EREDETIVEL —<womp-
S HINDENBEN /o° 2 "4y
S MEGERYEZIK /&

gy \ BN
S 7 - Mpgsyr®

R e ez s s RS




Artlcle 12
frregularities

In case of irregularities identified the MA reserves the right to claim the repayment
of ERDF contribution in full or in part from the Lead Partner and has the right to
reduce the amount of the ERDF contribution awarded.

The LP is responslbie for securing fepayment of the ERDF contribution unduly paid
to the project, even if the irregularity wes committed by one of the partners.

If a project pariner commits an irregularity, the LP — after having received the
notice on repayment — is obliged to request the amount unduly paid from the
Partrrer concerned and repay it to the MA within the deadline for the repayment set
in Article 13.2. The Lead Partner shall exercise due diligence to ensure repayment.

If the LP does not succead in securing the repayment from the partner(s), within 5
days from the end of the deadline given the LP has to notify the JTS and has to
send a complete file containing ail the documents needed for recovery as well as
praof of steps taken by the LP towards the project pariner(s).

When the amount unduly paid has not been recovered or a complete file, referred
to in Point 4, has not been transfarred to the JTS, due to negligence of the LP, the
LP shall remain responsible for the repayment.

Article 13
Right of withdrawal and repayment, suspension of reimbursement

The MA Ts entitled to withdraw from this coniract and to demand repayment of
ERDF contribution In full or in par, if:

a) the LP has obtained the ERDF contribution through false statements or
incomplete statements o bodies/appointees of the European Commission, the
MA or any other authorities involved in the implementation of the Programme;
or

b) a precondition for the approval of the project s lost, in particular the compulsory
cross-border partner resigns from the project and is not replaced in ling with the
provisions of Ardicle 8; or

c) the Parinership Agreement conciuded between the LP and the PPs is no longer
in force or;

d) the LP becomes ingolvent or subject to bankruptey proceedings;
8} in case of identified irrequiarities; or

f) the LP fails to fulfil a condition or an obligation resulting from this coniract; in
particular

- the LP does not submit 2 Progress Report and Application for
Reimbursement within 108 calender days after the end of the first reporting
peried; or

~ the LP repeatedly fafls to submit Progress Reportsl and Application for
Reimbursements within the reporting deadiines; or

t o
{
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- the LP repeatedly fails to Submit follow-up repoﬁs, if applicable; or
- the LP fails to sustain the results of the project as defined in Article 14; or

- theproject has not been or cannot be fully implemented by carrying out the
planned activities, the planned outputs and results and by achieving at least
80% of the quantifiable outputs, or the project cannot or could not be
reaiized in due time; or

- the LP fails to provide immediate information about circumstances that
delay, hinder or make impossible the realization of the project, as well as
about any circumstances that mean a change of the reimbursement
conditions and frameworks as laid down in this contract or entitle the MA to
reduce or demand repayment of the ERDF contribution wholly or in part; or

- the regulations of the EU and national law (including provisions concerning
public procurement rules, state aid rules, publicity, rules on envircnmenta]
protection, and rules on equal opportunities) have been infringed; or

- the LP has impeded or preventad the auditing of the project as referred to in
Article 11.; or

— the ERDF contribution awarded has been partially or entirely misapplied for
purposes other that those agreed upon; or -

- It has been impossible to verify that the final Progress Report is correct and
thus the eligibility of the project by funding from the Programme.

If the MA sends a request for repayment on the armount of ERDF contribution paid
unduly and the corresponding interest chargeable, the LP is obliged o secure
repayments from the PPs concerned and repay the amount specified by the MA
before the due date. The repaymerit by the LP is due within two months following
the receipt date of the request for repayment. The rate of such interest shail be
cne-and-a-half percentage points above the rate applied by the European Central
Bank in fts main refinancing operations on the date of the request for repayment,

The MA has the right to recover the amounts specified in the request for repayment
by deducting them from the Application for Reimbursement submitted by the LP.

in case of any delay in the repayment, the amount to be recoverad shall be subject
to interest on late payment, starting on the due date and ending on the actual date
of repayment. The rate of interest on late payment shall be one-and-a-half
percentage points above the rate applied by the European Central Bank in its main
refinancing operations on the due date.

If the MA exervises its right of withdrawal, offseﬁing by the LP is excluded unless
its claim is undisputed or recognised by declaratory judgement.

The LP is entitled to exercise the right of withdrawal if implementation of the project
becomes impossible caused by circumstiances independent from the LP. In this
case, the LP shall repay the whole amount of ERDF contribution reimbursed with
the interest chargeable within two months from the date of hotifying the MA on the
withdrawal from the contract. The rate of interest shall be the rate applied by the
European Gentral Bank in its main refinancing operations on the date of notifying
the MA on the withdrawal from the contract.

RO
o v AZ EREDETIVEL /§ &

e - WINDENBEN |
- ey cMEREBYEZIK,




7. In case of delays In submitting the Progress Report and Appiication for
Reimbursement or request for modification, or in case multiple complations of the
Progress Report and/ar Application for Reimbursement are required attributable to
the LP and/or any of the PPs, the MA is entitled to apply a proportionai reduction to
costs related to project management up to 10%.

8. The MA may decide to suspend the reimbursement of the ERDF contribution if the
provisions laid down in the Memorandum of Understanding are not respected by
the Member States concerned. The LP shall be informed on the suspension.

Article 14
Ownership/use of results, revenues generated

1. In accordance with the Article §7(1) of Regulation (EC) No 1083/2008, the project
retains the ERDF contribution only if that project does not, within five years from
the end date the project, undergo a substantial modification:

a) affecting its nature or its Implementation conditions or giving tc a firm or a public
body an undue advantage; and

b) resulting either from a change in the nature of ownership of an ftemn of
Infrastructure or the cessation of a productive activity.

The LP is obliged to netify the JTS of any such changes described beforehand.

2. Ownership, fitle and industrial and inteliectual preperty rights In the cutputs of the
preject and the reports and other documents relating to # shall vest in the LP and
PPs. Leasing, handing over/selling and transferring the rights of use of the outputs
of the projéct is only possibie with the prior written consent of the MA and only in
case if ail the rights and obligations following from this contract and connected to
the subject of matter will be transferred to the new party.

3. The use of the resuits of the projects will be agreed by the LP and ths JTS in order
to guarantee a widespread publicity of such resuits and to make them available to

the public.

4. The LP and the JTS shall find individual arrangements in those cases where
intellactual property rights (such as for data acquired for the project, which do not
belong to public domain) already exist. ‘

8. Should the project be identified as revenus-generating in accordance with the
definition provided in Article 55(1) of Regulation (FC) No 1083/2006, the MA is
entitled to deduct from the Application for Reimbursement the estimated net
revenue that may be generaied by the project. In order to define the amount fo be
deducted, the MA shall take into account the criteria fisted In Article 55(2) and (3)
of the aforementioned Regulation. ' .

8. Where, at the latest three years after the closure of the programme, it is
established that a project has generated revenue that has not been taken into
account, such revenue should — in line with Art 55 (4) of the aforementioned
regutation - be refunded by the LP to the general budget of the European Union in
‘proportion to the contribution from the funds.
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Article 15 ' [
Supplementary provisions

Both-parties agree that

@) the project is laid down completely and comprehensively in this contract
{including annexes); ) ;

b} annexes to this contract (Annex | — Vi) are binding and form an integral part of |
this document; e

) all eventual pravious oral or written egreernents (:onc:em?ng the subject of this oo
contract will be replaced by this contract; : L |

d) eventual costs, fees or taxss stemmihg from the establishment and / or the
implementation of this contract have to be borne by the LP. |

Article 16 ,
Concluding provisions i

1. If any provision in this contract should be wholly or partly ineffective, the remaining I
provisions remain binding for the parties. The parties to the coniract undertake to i
replace it by an effective one which comes as close as possible to the purpose of i
the ineffective provision. e

2. Amendments and supplements to this contract must be in written form. 3

3. All correspondsnce with the MA / JTS under this contract must be in English T :

language and has to be sent to the following address: i

HUSK Joint Technical Secretariat L i
Gelierthegy u, 30-32 i
1016 Budapest, Hungary _ ! :

4. This agreement is concluded in English. In case of transtation of this agreement \ |
and its annaxes into other language, the English version shall prevaif, ‘

5. This contract is governed by Rungarian law and in all matters no: regulated in this P L
contract are subject to the legal understanding laid down in the Hungarian Civil Act o
No. IV, of 1959, In case of differences that are not ruled by this agresment, the oo
Parties agree to find an amicable and mutually acceptabls solution. If the Parties
fall fo do se, all disputes arising in connection with this agreement shall be sattled
by the Central District Court of Buda or the Court of Justice of Székesfehérvar
depending on vaiue limit. i

8. The Subsidy Contract is sigred in three original coples, of which one remains at
the LP and two original copies have to be returned to the JTS.

l
7. The contract enters into force on the date of signature by the last of both parties. ' : N

8. The contract shall remain IR force untif the LP has discharged in full its obligations
arising from the subsidy contract towards the MA, Le. as long as any duties linked
lo the ERDF subsidy might be claimed., i.e. at least 3 years after the closure of the !
programme, in any case however unti! December 31, 2022, i
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Flace and date: Maee dvorwinY) #1/44, Wi/ Place and date: BUDAPEST, 14y frea2

ZdruZenie obci Mikroregidn K!étovs;ké Managing Authority
rameno - Tdkési Ag kistérségy represented by

resented by

............................................

Ing. Zoltan Marczell
Chairman

Zdrugenis obel
Mikroregion Klatovsks rameno
*
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¥ Hungary-Slovakia
" Cross-bosder Co-operation

- Ewropesn Unie
i :
3 Programme 2007-2013

Lo Facsonal Devalopman Fiey

Building Partaership

Model Partnership Agreement

Project title: Cyklotrasy bez hranic - 1.etapa
vystavby/Kerékparutak hatarok nélk{il — az épités 1. fazisa/
Cycle tracks without borders — 15t phase of construction

Acronym: Cyklotrasy/Kerékparutak/Cycle tracks
Registration number: HUSK/1101/2.3.1/0302
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Cross-border Cooperation
Programme Hungary-Stovakia 2007-2013

Partnership Agresment

In redards to the ERDF Subsidy Contract, which is to be concluded between the National Development
Agency acting as the Managing Authority Cross- Border Cooperation Operational Programme Hungary-
Slovakia 2007 - 2013 and ZdruZenie obci Mikroregion Klatovské rameno — Tékési Ag kistérseg

acting s the Lead Partner and

having regard to

~  COUNCIL REGULATION (EC) No 1083/2006 of 11 July 2006 laying down general provisions on the European
Regional Development Fund, the European Social Fund and the Cohesion Fund and repealing Regulation (EC)
No 1260/199¢,

- REGULATION (EC) No 1080/2006 OF THE EUROPEAN PARLIAMENT AND OF THE COUNCIL of 5 July
2006 on the Europsan Regional Development Fund and repsafing Regulation (EC) No 1783/1399; '

- COMMISSION REGULATION (EC) No 1828/2008 of & December 2006 setting out rules for the implementation
of Councll Regulation (EC) No 1083/2006 laying down general provisions on the Europsan Regional
Development Fund, the European Social Fund and the Cohesion Fund and of Regulation (EC) No 1080!2006
of the European Parliament and of the Council on the European Regional Development Fund;

" Hurigary-Slovakia Cross-Border Cooperafion Programme 2007-2013 approved by the European Commission

on 21 December, 2008, Decision No.
- The HUSK 0901 Call for Proposals within the Cross-border Cooperation Prograrnme Hungary-Slovakia 2007-

2013, launched on 285 June 2008;
- The proposed project Cyklofrasy/Kerékparutak/Cycle tracks as drafted in the application form submitted to

the Programme,
- The Project Implementation Handbook laying down specific rules for the implementation of prejects financed

under the Programme.

the following has heen agreed belween

ZdruZenie obel Mikroregion Klatovské rameno - Tokési Ag kistérség, having Its head office at Malé Dvomniky,
in (address). 6. 153, 929 01 Malé Dvorniky, VAT no or Fiscal code number, 2021983007, represented by Ing. Zoltan
Marczell, as Lead Partner (LP) of the Project called Cyklotrasy/KerékparutakiCycle tracks;

and
Vamosszabadi kBzség having Its head office at Vamosszabadi in (address) Szabadi utca 57, 8081 Vamosszabadi,

VAT no or Fiscal code number: 15728280-2-08, represented by Réti Csaba, as Project Partner n. 1,

Mikroregién Warkun having its head office at Vrakah. in Hiavnd ul, 822, 830 25 Vrakaf, VAT no or Fiscal code
aumber; 2023113697, represanted by Ing. Akos Horvath as Project Partnern, 2;

Zdruzenie obclf Medzidilizia having its head office at Cilizska Radvaf, In 330 08 Cilizské Radvaf & 285, VAT no
or Fiscal code number; 2021526364, represented by Tibor Both, as Project Partner . 3;

Mikroregion Dunajska Magistrata having its head office at {.ehnice in £ 89, 830 37 Lehnice, VAT no or Fiscal code
number: 2022407079, represented by Ing. Franii8ek Szitasi, as Project Partrer n. 4;

for the impiementation of the project "Cyklotrasy bez hranic - 1.etapa vystavby/’@@s% ﬁg\hatamk nélkll - az

with  acromym

épités 1. faasa”f{)ycla th’anS without borders - 18t has /bt
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Cyklotrasy/Kerékparutak/Cycle tracks, approved by the Joint Monitoring Committee of the Operational Programme
Hungary-Slovakia 2007 - 2013 on 26 Apri 2012.

The Parties convene and sign the followings,

Article 1
(Project Objectives)

1. The project Cyklotrasy/Kerékparutak/Cycle tracks; shall contribute to the objectives set out in the Operational
Programme, The project objectives are, in summary;

The main objective of the project is to increass cross-border accessibllity and improve communication, across the
Slovak-Hungarian border area.

Specific Project Chjectives:

e comnecting 4 microregions along the stovak border area with the Hungarian border area, spacifically
with municipality Vamosszabadi by built and marked cycle fracks (18 + 83 km)

»  developing environmentally friendly tourism at the Slovak-Hungarian cross border area

¢ support of tourlsm developmant, promotion of cultural &nd social cohesion between cross-horder
population thanks to cross-border accessibility and improved communication

»  davelopment of cross border co-cperation between projact partners and also between project target
groups

Article 2
(Subject of the Partnership Agreement)

1. The parfies, through the present Parinership Agresment, defing the rules of procedure for the work to be carried
out and the relations that shall govern them in the parinership sat up in order to Implement the above-mentianed
project. This Agreement shall also define thelr mutual respensibiliies concerning the administrative and
financial management of the Projact.

2. The responsibiliies are based on and refer to the Subsidy Contract, with its il provisions, forming an intsgral
part of this Parinership Agreement. The Project Partners have to fully respect the content and obligaticns set by
the abovementioned docurnents, ‘

Article 3
(Duration of the Partnership Agreement) -

1. This Agreement is valid from the date of signature by all parties and enters into force from the day of the enfry
info force of the Subsidy Confract between ihe Managing Authority and the Lead Partnar. If shall remain in force
until the Lead Pariner has discharged in full his obligations towards the Managing Authority, Including the period
of avallability of documents for financial controls. -

2. Asindicated in the Subsidy Contract, the LP and its project partners must underizke to retain all documents and
receipts pertaining to the project and the financing thersof in a safe and orderly fashion for the five YEArs
following the closure of the Programme (at least hy 315t December 2020), Other possibly longer statutory
retention periods, as might be stated by nationaf law, remain unaffected, As a general rule, it is also possible fo
use suitable image and data media, if the reproduction thereof is complete, orderty, identical in terms of content,
in complete conformity with the originat and capable of auditing, and access therelo is assured at any time untit
the expiry of the retention period. .

3. This Agreement shall also remain in-force if there is any non-resolved disbute among the{pgﬁ@gﬁg@n out-of-

court arbitration body. oW U AT ERERETIVEL , e\u Y 4@1
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The breach of the cbligations of this Partnarship Agreement by one of the pariners may lead fo an sarly
termination of his participation in the project. This terminafion has to be decided by consensus by ali the other

partners in a documented manner, provided that the eligibility rules of the cail for proposals are kept with the .

remaining partners and the consequently initiated amendment of the Subsidy Contract is successful at the
Menaging Authority, However, the partner will be obliged by this Agreement for its whole-duration with regard to
the activiiies carried out and expenditure incurred until thal moment.

Article 4
(Obligations of the Lead Pariner)

As a general obligation the Lead Partner shall:

be responsible for the overall coordination, management and implementation of the project. The Lead Parther Is
the lead beneficiary of the ERDF grant and shall manage the funds in accordance with the detalls of this
Partnership Agreement and the Subsidy Contract. The Lead Partner assumes responsibiliies for the entire
project vis-a-vis the JTS and Managing Authority as defined in the Subsidy Contract, The Lead Partner will sign
the subsidy contract and its possible modifications on behalf of the partnership;

inform all Project Partners on the signaturs of the Subsidy Contract, and provides a copy of it for alf Project
Partners;

appoint a project manager whe has the operational responSIbmty far the coordination and documentation of the
overall project;

guarantse the iimely performance of the entire Project for its whole duration according fo the work plan;
represent Project Partnars towards the Programme Management Bodies;

inform Project Pariners on the progress of the overall Project, in particular with reference to its objectives and
results as set in the ERDF Subsidy Contract or any later addenda;

Inform Project Partners about any variation of the conditions at the basis of the present agreement or about any
modification that could influence the performance of the Project, the information activity or the payment of
financing;

support Project Partners in implementing their ohligations by giving them the correct information, indications and
clarifications on the procedures, the forms and other relevant documents, ensures that the project partners
receive avery relevant information;

ensures that project partners are involved in the decision making regarding to the project, and especialy,
agrees with all project partners beforehand on any request to the Joint Technical Secretariat /Managing
Authority for amendment of the Subsidy Coniract;

react prempfly fo any request made by the Managing Authority and Joint Technical Secretariat;

inform the partrers on all important comrnunication with the Managing Authority and/or JTS in due time;

rotify the partners and the Joint Technical Secretariat immediately of any event that could lead to a femporary
or final discontinuation of the project or any cther deviation of he implementati ion of the groject;

implement his individua! compenent of the project accordingly,

be fiable towards the Managing Authority for the total amount of the subsidy. In case a pariner fails to comply
with its contractual obligations arising from this partnership agreement and/or the subsidy contract, the LP wil
launch the claim for reimburssment of unduly paid funds towards the partner, When amounts unduly pald to a
nartner cannot be recoverad, the LF shall be responsible for reimbursing the amounts lost

comply with EU and nationai legislation;

Inform the Joint Technical Secretariat/Managing Authority regarding any change or amendment of the present
agreement.

As a financial obligation the Lead Partner shall:

guarantee the sound financiel management of the funds allocated for the implementation of the Project,
inciuding the separate set-up of the project accounting and the supporting documents storage system,
guarantes the carrect and timely fransfer of funds without any delay {within & working days after receipt unless
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o a2 WEBEGVEZR.,

e e g0

e i

- “442;;‘:;7,# e




verify that expenditure incurred by Project Partners have been checked by national cortreliers pricr they are
forwarded to the Joint Technical Secretarial;

carry out project level accounting; _

guarantes that the allocations of the expenditure incurred by Project Partners are in line with those foreseen in
the Project budgst; '
submit the Application for Relmbursement together with the Progress Report o the Joint Technical Secretariat
for the deadline given in the Subsidy Contract;

with previous agreement cf ihe Project Partners, request the Managing Authority eventual authorization for any
variation of the budget in time; '

ansure that no double funding or double reporting of shared costs takes place; : .
raview the appropriate spending of the EU funds by the partners, the condition of the pariners’ project according
and the preparation of the required documents and records for the nroject closure;

keeps track of project activities, the ERDF amounts received and their fransfer to PP.

As a reporting and manitoring obligation, the Lead Partner, shall:

prepare and submit to the JTS the periodic project progress reports, finai report, application for reimbursement
and any other documentation upon request;

guarantae to the EU, national and regionai hodies in charge the access to the place where the Project has been
implementad and fo the headquarters of all Project Pariners in order to implement the foreseen on-the-spot
checks with the right of inspection; ,

guarantees the access to the databases and documents to all the representatives of the institutions in charge of
the controls fareseen by the Operational Programme as well as to the hodies authorized to monitor the Project.
All the documents will have to be kept during the Partnership Agreement duraticn In their originat format or in &
certified copy, faithful to the criginal in a commonly-used format. The Lead Pariner must also guarantee the
raspect of the mentloned rules on the part of his Project Partners.

fo report in accordance with the existing legislation and national/regional guidelines if the project aciivities
contain efements of State aid;

the |.P will keep & copy of all project documents prepared by the project partners or other bodies;

guarantee the systematic collection and the safe storage of &l the documentation regarding Project expenditure
and activities.

Article 5
(Obligations of the Project Partners)

Project partners are responsible for carrying out specific project activities to deliver outputs in the manner and
scope as indicated in the Subsidy Contract,

According to the presant Agreement the project pariners are obliged to support the Lead Partner to fulfil its
tasks according to the Subsidy Confract, in particular with the following:
appoint & contact person for the impiementation of the parts of the Project under their responsibility and
authorise the contact person to represent tha project partner,
assure the Implementation of the part of the Project they are responsibie for in accordance with the ERDF
Subsidy Ceniract and the project work pian or otherwise agreed;
guarantee & sound financial management of furds, including the separate project accounting and the
documentis starage system, '
contrinute to overall project aims according to their part undertaken with due care and motivation, completing
their activities foreseen for each reporting period;
guarantee that reported costs have incurred for the performance of the operation and correspond to the
activities agreed upon among Project Pariners, s¢ as to assure the comespondence between the activities and
the financed operation; ’
cooperate with the Lead Pariner for the effective implementation of the project, actively take part in decision
making during the project;
hZ EREDETIVEL
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3.

ensure the validation of reperted costs by the designated national controllers, prior their forwarding to the Lead
Partner accorcing to the deadlines strictly linked to the requests for payment, reports and final report to be
presented by the Lead Partner to the JTS;

present (o the Lead Partner, using the forms provided the tachnical-financial progress reports certified by his
national controllers, according to the deadlines set in Article 10.3 of thig agreement for the submission of the
requests for payment and the final executive report, including a copy (in paper or electronic version) of all
supporting documents for expenditure and activities;

guarantes the timely performance of the Project according fo the timeframes and deadlines of the subsidy
contract and in particuiar that expected outputs are actually delivered;

to notify the Lead Pariner immediately of any event that could lead to a temporary or final discontinuation of the
project or any other deviation of the implementation of the project, including any variations to his part of Project
budget or his Project work plan;

respect the national and Community legislation, with particular regard to the State aid rules, public procurement,
and herizontal EU policies, i.e. environmeantal protection and improvement, sustainable development and the
promotion of equal opportunities between men and women;

guaraniee the systematic and safe collection of all the documentation regarding nis part of Project expenditure
and its transmission to the Lead Partner, as well as fo guarantee the access to documents o al the
reprasentatives of the Institutions in charge of confrols and to the bodies authorized to-monitdr the Proiect, Al
the documents will have to be kept in their otiginal format or in a certified copy, faithful to the original and In a
commonly-used format; in & safe and ordery manner for a period of five years following the closure of the
Programme (at ieast by 315 Decembar 2020); other possiily longer statutory retention perieds, as might be
stated by national law, shall remain Unaffected;

guaraniee to the EU, national and regional respansible audit hodies the access to the places where the Projest
has been carrled out and to his legai head office in order to allow the Inspections necessary within the Project
activity of control, make copies of original documents;

guarantee fo the independent svaluators in charge the access to every document or Information regarding the
part of Project he is in charge of deemed to be necessary for their activity;

repay the Lead Partner the amounts unduly paid {ERDF);

nform Lead Partner of all changes about its details including bank datails;

to respond immediately to eny request of the JTS/ Managing Authority fransmitted by he Lead Pariner;

to report in accordance with the existing legislation and nationaliregional guidelines if the project activities
contain elements of State aid; :

fo report payment of national co-financing to the Lead Partner;

shali not subconifract 100% of the activities from their part of the project;

to submit capies of the state ce-financing contracts (maximum 10 calendar days from the sighature) to the lLead

Partner;
Project Partners agree to take all necessary steps enabling the Lead Partner to comply with its responsibilities

as set out in the ERDF Subsidy Contract.

4.

1.

Project Pariners agree fo implement all activities as presented in the Subsidy Contract and confribute to the
financial implementation of the project as planned.

Article 6
(Relationships with third parties)

in the case in which project partners sign cooperation agreements with third parfies (including subcontractors)
for a partial execution of their part of Project, Project Partners wili continue to be respensible towards the Lead
Partner for all the obligations arising from the present Agreement. Any contracts with third parfies witl have fo be
concluded without violation to EU, national and regional rules on competition and award cf public confracts, No
project pariner shall have the right to transfer its rights and obligations to third pariies. The Lead Partner shall
be informed by the pariner about the subject and party of any contract concluded with a third narty,

Article 7
{Communication, publicity and dissemination of resul-tgii_@? >
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The Lead Partner and the pariners shall jointly implement the communication and publicity aciivities in
accordance with the ERDF Subsidy Contract to ensure adequate promotion of the project bath fowards potential
beneficiaries and towards the general public; The information and publicity rules as specified in the EC
Ragulation No 1828/2008 and Publicity and Information Guidelines of the Programme shali be observed by all
parties.

Fach project partner shall point out in the framework of any publicity and information measures, inclucing public
srocurement procedures, that the project is implemented with the financlal assistance from the European Union
through ERDF under the Cross-Border Cooperation Programme Hungary-Slovakia 2007-2013 and to ensure
an adeguate promotion of the project. ‘

The partners agree that the results of the project will be available to ény interested third party and fo the general
pubtic free of charge. The project partners commit themselves 1o play an active role in any actions organized fo
capitalize on, disseminate and velorize thase results.

The partners agree that the Lead Partner may provide the JTS/AManaging Authority or other programme hody to
nublish, n whatever form, unrestricted as far as data protection is concemned, ana on or by whaiever mecium,
including the internet, with the following information: :

the namsa of the LP and its partners,

the purpose and project oufputs

the amount granted and the proportion of the total gligible costs of the operation accounted for by the funding,
the geographicet location of the project,

information and communication - tools produced within the project,

any other information agreed with the LP.

Atticle 8
(Ownarship - Use of Results)

The parties undertake to enforce the applicable law on intellsctual ownership and author rights, regarcing any
outcome that might be produced during the implementation of the project.

Unlass formally stipulated otharwiss by the parfies, ownership of the results of the project, inciuding industrial

and intellectual property rights, and of the reports and other documents relating to i, shall be vested to the
partnars,

Without prejudice to the previous paragraph, the beneficiary grants fhe JTS and the Managing Authority the
right to make free use of the results of the project, provided it does not thereby breash its confidentiaiity
obligations or existing industrial and intellsctual property rights.

The Lead Partner and its partners agree that owners of the investments are the following:

ZdruZenie obct Mikroregion Klatovské rameno - Tékési Ag kistérség is the owner of the cycle tracks
on territory of Microregion Klatovské rameno

. Vamosszabadi kizség is the owner of the cycle fracks on territory of Vamosszabad

- Mikroreglon Warkun is the owner of the cycle tracks on tentory of Microregion Warkun
. Zdruzenls obci Medzidilizla is the owner of the cycle tracks on territory of Microregion MedziEllizie
- Mikroregién Dunajskd Magistréla is the owner of the cycle fracks on teritery of Microregion Dunajska

Magistréla

The Lead Partrier and its pariners agree that owners of the project outputs/deliverables ars the following:

- 7druzenie obel Mikroregion Kidtovské ramens — Tokest Ag kistérség is the cwner of the cycle tracks on
territory of Microregion Klatovske rameno '

. VAmosezabadi kizség is the ownsr of the cycle tracks on tamitory of Vamosszabad|

- Mikroregion Warkun is the owner of cycle trackg on teritory of Microregion Warkun

- 7en i Medzigilizia is f the cycle tracks on territo icroregt iciizie
Zdruzenie obci MedziGilizia is the owne.ro he oy acks an Brril_[rlyvogy , /(g;\g%\_\
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2.

- Mikroregién Dunajska Magisirsta is the owner of the cycls tracks on territory of Microregion Warkun
The Lead Partrer and Its partners commit to establish and maintain an inventory of all fixed assets acquired,
built or improved under the ERDF grant;

In case of purchase costs co-financed, the owners shalf not alter the nature and the activities at lsast within five
years from operation completion (final sligibility-date of expenditures for the project).

The goods, investments or any project deliverables which ownership is not agreed upon in paragraph 4 and &
will be the property of the LP after project closure. '

Articie 9
{(Reporting, monitoring and evaluation)

The Lead Pariner has overall respensibility for monitoring the actions undertaken by the project partniers on an
on-going basis.

The Lead Partner is responsible for submitiing project progress reports and the final report to the JTS.

Each project nartner commits to providing the Lead Partner with the information neeced to draw up project progress
and final reports and other specific documents required by the JTS. The reporting perieds for the entire project wil
be laid down in the Subsidy Contract (Article 4, paragraph 13). Each project partner has to submit the Statement of
Expenditure for the reporting period by the deadlines specified in the Subsidy Contract.

3. The Lead Pariner must send each pariner copies of the reports submitted to the Managing Authority.

Article 10
{Financial management)

The Lead Pariner shall be responsible for the administrative and financial management of the funds and for
distributing the' funds between the project partners in accordance with their validaied expenditure incurred for
project actions effectively carried out by bank fransfer within five wordng days unless justified. No deduction,
retention or further specific charges shall be made.

The ERDF funds shall be transferred fo the bank accounts listed in the Annex 1 of this agreement.

Article 11
(Confideniiality)

The parties agree that any information that they oblain during the implementafon of the project is confidential,
orovided that one project partner explicitly requests such in case {here Is an acknowledgeable inferest on behaif
of the requesting party and it is compatibie to the fransparency principle. The same applies, without the exphicit
raquest of one of the project partners, to all documentation classifled as “confidential’,

Articie 12 i
{(Modifications, withdrawals, disputes and legal succession)

Any modification o the present agreement shall ba attached fo it as an addendum and signad by ali parties, 1t
has to be previously agreed by all parties. :

The partners agree not to withdraw from the project unless there are unavoidable reasons for it If this were
nonetheless to happen, the other partners shall cover the contribution of the withdrawing partner either by
assuming its tasks and budget {only partners from the same side of the berder) or by asking cne or more third
parties to join the parinership, with the previous aufhorization of the Managing Authority, The partner
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withdrawing the project will continue being abligad by the present Partnership Agreement unti its termination for
the activities and expsnses cerried out while participating in the project.

in case of any dispute between parters, the project partners are obliged to work fowards an amicable
settlement. When agreement cannot be reached, the pariners are obliged to seek an out-cf-court arbitration
procedure. Failing this, each and any lega disputes that may resuit from or in connection with this_present
Partnership Agreement, including such over the validity of this present Parinership Agreement itself and this
arbitration clause, will be finally decided n accordance with the Jurisdiciion of the country where the Lead
Partner is located, The disputes will be setiled at the competent court from the country where the LP is located.

in case of legal succession, e.g. when the pariner changes its tegal form, -all duties under this contract are
transferred ‘o the legal successor, The partner shall notify beforehand the MA of ihe Programme through the
JTS, should a legal succession OCCLr.

Article 13
(Recovery of unjustified expenditure}

In the event of unduly received ERDF funds, sither due by the hreach of any obligation or due fo the declaration
of ineligibility or imegularity after a financial control by an authorized body, each cosighatory cf ihe present
agreement undertakes o reimburse the Lead Partner within 30 calendar days foliowing the notification.

in the event of total or partial Incompletion of the obligations of any of the project partners or in the event of the
maierial arors in the effective executlon of project activities, each cosignatory member of the present
Partnership Agreement/ undertakes 1o reimburse the Lead Pariner any funds that have besn unduly recelved,
within 30 calendar days following the notification. '

The LP has the right of termination of the Partnership Agresment if termination of the ERDF Subsidy Contract is
nut into force by the Managing Authority. The partners shall repay the funds as defingd in the LP's request.

Articie 14
(Liability and Force Majeure)

This Parinership Agreement is governed by the Jaw of the country of the Lead Partner. Each partner, including
the Lead Partner, shall be liable to the other pariners and shall indsmaify for any damages or costs rastilting
from the non-compliance of its coniractual duties as sef forth in this contract,

No party shall be held Hlable for ﬁot complying with the obligations ensuring from this agreement should the non-

compliance be caused by force majeure. In such a case, the partner involved must announce this immediately
in writing to the other partnars of the operation,

Article 15
{Working Language)

The working language of the parinership governed by this agreement wil be hungarian, In case of the
translation of any dosument into another language, the English version shall be the binding one.

Article 16
Termination of the agreement

This Partnarship Agresment is terminated in case the subsidy contract terminates,- especially due to the

following:
- the final report of the project is approved and the balance of verlfied project cp_s’&sggepa‘zd for sach Pariner
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- termination of tha ERDF Subsidy Contract is put into force by the Managing Authority o
- serious braach of the provisions of the subsidy contract or the present agreement S
- the implementation of the project becomes Impossible for any reason
- the pariners decide to withdraw from the implsmentation of the project (in such a case the transferred funds P
and statutory interest will be pald back) P
- force majeure
Article 17
(Concluding provisions) f

1. This Partnarship Agreement is done in 8 originals, of which 1 is recelved by each of the contracting parties. - i

2. In case of discrepancies between the Subsidy Contract and this Parinership Agresment, the Subsidy Contract
shall prevail.

3. This Partnership Agreement can only be changed by means of a written amendment that Is signed by all project ‘
pertners, Modifications to the project (work pian, budget-sfc)) that are approved by the Joint Monitoring :
Committee shall be effective as alterations of this Partnership Agreement, also without adherence fo this formal a
reguirement.

4, The partners signing this agreement have fully understood and accepted the contents of the subskdy contract . |
and undertake the activities and responsiviiities in the meaning as included therein. i

Name of the Lead Pariner: Zdruenie obei Mikroregion Kidtovské rameno - Tékesl Agkisterseg :l

Name and title of legal repre ernigtive: Zdrutenie obol &

Place, date and stamp; Mefé Dvorniky, Mikroregién Kiktovsieé rameta I

' . Tokest dg Kisthrady Lo

Signature - ( e TR - b ¥

Name of project partner 1: Vémosszabad| kozség A F : “" .

Name and fitle of legal representative: Csaba Rétl S ; »

Place, date and stamp; Vamosszabad

Signature

Name of project partner 2: Mikroregion Warkun Mikioregitn WARKDN ' ;

Name and tifle of legal representative: Ing. Akos Horvath g—?g\énsé ﬁfzﬁ I &

- . : : 2 el |

Piace, date and stemp: Vrakih //“a; /L// L ek o

Signature ‘ i‘

| Zdruienie obol Medzitilizia

Natne of project pariner 3: ZdruZenie obel Medzigilizia Cilizska Radvaf 285 o

Name and fitle of lega! representative: Tibor Both 930 08 CiliZskd Radyal P

Place, date and stamp: Kfitoves, \)%\\\ 1C0: 36 091 995 _ o

Signature S ) o

Name of project partner 4: Mikroregion Dunajské Magisiréla . I ‘

Name and fitle of legal representative: ing. Frantifek Szitas| :

Place, date and stamp: Lehnics, o 3

Signature Mikrorenion Dunajsks Magistral |
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ANNEXES
1. Bank account information of Partners
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Annex 1l
Sources of funding
.
T
1P - MR Kldtovsks rameno:
Zdruzenie chei Mikroregion
Klitovske ramenc - ToKes! 940,586.34 85.00 110,657.22 10.00 1,106,572.17 B
Ag Kistérség : !
CBP - Vamosszabadt: '
Varmosszabad kdzség 120,540.88 85.00 14,181.28 10.00 141,812.8C ;
PP« MR Warkun:
Mikroregion Warkun 429,588.02 85.00 50,566.62 10.00 505,888.27 r
PP - MR Medzitilizia: 3
Zdruzenia obel Meczisilizia 330,508.82 85.00 38,803.98 10.00 388,939.7¢ s
PP - MR Dunajska
Magistrala, Mikroregion 258,133,686 85.00 30,368.67 10.00 303,686.66
Dunajska Magistrala
*Onily for information purposes, based on the Programme specific rules. Neither the Managing Autheority nor the 3
| ead Partner is responsible for providing for national state budget contribution in the frame of the present subsidy i
contract. .
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10.

11.

12.

13.

14,

15,

16.

Annex V
List of documents to be retained

Submitted Application

Notification letter from the MA awarding substdy
Par’tnérship Agreement (and its amendments)
Subsidy Contract

Amendments of the subsidy contract

Progress Reports

Application for Reimbursements

Partner Reports

Declarations on validation of expenditure

Each invoice and accounting document of probative value related to project
expenditure (originals to be retained at the premises of the project partner

concerned)

All supparting documents related to project expenditure {8.9. payslips, bank
statements, public procurerment documents, etc.) to be retained at the premises

of the project pariner concernad
All project deliverables (all materials produced during the project period)

if relevant, documentation related to on the spot checks of the Controfters (o be
retained at the premises of the project partner concerned)

I¥ relevant, documentation of monitoring visits of the JTS/MA

If relevant, audit reports

If relevant, LP/PP's contract on state or other public co-financing and the related
documents
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Annex Vi
Applicable project specific stats aid rules

Not relevant for the project HUSK/1101/2.3.1/0302
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Annex Vi
Rules of Use of the Front Office surface of iMiS 2007-2043

This regulation lays down the requirements of secure appilcation of the IMIS 2007-2013 system
(hersinafter referred to as the system), ’

Goneral rules

e)

1)
gl

h)

The Lead Partner (hersinafter referred to as the User) is obliged to learn the rules of the
oropsr use of the system and to apply the system according to the User Manual.

The User is only allowed to compiete tasks in line with his/her role within the system.

The User is obliged to scoperate with the designated contact person in case any
examination related to system events becomes nacessary.

The User ig responsible for the sccuracy of the dala enfered into the system.

Security rules

D

)
K

It is prohibited to use any programmes, applications or devices that may affect the operation
of the systern.

The User Is responsible for the securs use of the sysiem.

In order to guarantee the safe operation of the system the User is obliged to use a client
computer that is sufficiently protecied: equipped with central or local firewall, regularly
uptlated antivirus system and weli-protected user accounts for the workstation.

The User is obliged to use a complex password that is kept confidential. The User has to
select & password with & length of at least § characters, containing lower casa letters,
capital letters and digits as well. The password shall be changed regularly,

m) in case of any activity that endangers the safe operation of the system the accass of the

sHtected User will be suspendad and 1T security examination will be started.

Rules for suspicion of misuse

n
0)

P)

In case of unauthorized usage the owner of the user nama has to take the responsiblity.

In case of reasorable suspicion of unauthorized usage all the tasks accomplished by the
User in the systam can be examinad during the security examination without preliminary
natification.

In case of a suspicion that the password could be learned by ancther unauthotized person
the User has to change It immediately and hefshe has to inform the designated contact

person about this event.

f the client computer used for accessing the system Is infected by & virus the User is not
allowed to log into the sysiem until the infection is eliminated. The desighated contact
person shall be informed of the virus infaction immediately in order to eliminate the virus
affection of files uploaded.

It is prohibited to provide information on any system error or vulnerability to third persons,
these issues shall be reported immediately to the contact person.
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2. melléklet

Partnerségi megallapodas masolata
(Az 1. melléklet részeként keriilt csatolasra)
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3. melléklet

A projektrész koltségvetése
(Az 1. melléklet részeként keriilt csatolasra)
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4. melléklet

Nyilatkozat a szervezet adatairol
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Nyilatkozat a szervezet adatairol

Alulirott, Réti Csaba, mint 2 Vamosszabadi Kozség Onkormanyzata, 9061 Vamosszabadi,
Szabadi u. 57. képviselSje, a Magyarorszég-Szlovakia Hatdron Atnyflé Egyiittmikodési
Program 2007-2013 program keretében megvalésuld Kerékparutak hatdrok nélkiil — az épités
1. fizisa cim@, FUSK/1101/2.3.1/0302 szhmii projekthez kapesolbdban az alibbiakban
nyilatkozom az 4ltalam képvisel: szervezet adatairbl:

szervezet adatai

Szervezet neve: Vamosszabadi Kbzség Onkorményzata
Szervezet mikddési formaja: Onkormanyzat

Szervezet mindsié kodja: Belfdldi természetes szemely
Mikrovallalkozas

Kisvallalkozas

Kozépvallalkozas

1-4 kategoriadba nem tartozo vallalkozas

Nonprofit szervezet dllamhidziartason belill

Nonprofit szervezet llamhdztartasen kiviil

Egyébh
Székhely: 9061 Vamosszabadi
Cirm: Szabadi u. 57.

Birésagi nyilvantartasba vétell szam® 728296
Addszam: 157282090-1-08

Statisztikai szamjel: 15728290-8411-321-08

* érjik, hizza ald a megfelelst!

2 vagy az adott szervezetre hatalyos nyllvéniartashan viselt azonosfté szém, dpkormanyzatok

. TR . . S ARORY ™
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A szerzbdést aldird képviseld neve, Rétt Csaba, polgarmester

beosztésa/tiszisége:

A szerz8dést ellenjegyzé neve, Ferenczi Brigitta, gazdédlkoddas! vezetd-tandcsos

beoszidsa/tisztsége™

A szerzBdéshen megjeldlendd kapesolattartd adatai

A kapcsolatiarid neve:

Postacim:
E-mall cim:
Telefon:

Fax:

Kelt: Vamaosszabadi, 2013

Pakozdi Adrienn
5061 Vamosszabadi, Szabadi u. 57,

adrienn.pakozdi@vamosszabadi.hu

96/560-208

96/560-209

. &v februdr hénap 28. napjan.

Ve,

. P . ; \ ,.-'.'
_ <Hazai partner képviseletében- sFa jogosult

személy aldirdsa és a bélyegz8 helye>

* Az Aht, 37§, valamint & 368/2011. Korm. rendelet {Avr.) 52. § €s 55. §-a alapjdn 8nkormanyzatok
(és hivatalok) esetében kdtelezd kitdlieni
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5. melléklet
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A Projektrész tevékenységeinek leirasa (t6viden)
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jungary-Slovakia.
‘rass-border Co-operation PROJEKTRESZ TEVEKE NYSEG LEIRASA
Ypograming 2007 ~2013 T ARSFINANSZIROZAS! TAMOGATASL s7ERZODES MEGKOTESEHEZ

INTETT PROIEKTRESZ
ojekt Partner neve
ojekt révid cime
-gjekt{rész) ked

ojektireszjRod o

Vamosszabadi Kézseg Bnkormanyzata
Karékparutak hatrok néikil - 2z épités 1, fazisa
HUSK/1101/2.3.1/0302 B

_ﬂ__d______——w__“___d____d__p_
‘RES? TEVEKENYSEG LEIRASA ROVIDEN (Max. 5-6 mondat, lefras konkrét tevékenységet tartalmazzon!)

evékenységek:
szerzési eljdrds-a munkéatatokat és szolgattatasokat elvégzd alkalmas heszallité kivélasztdsa

-3 tevékenyséanek az aredménye a projekt végrehajtésahoz sziikséges legalkalmasabb beszalliték kivalasztasa lesz.

parit épitése s kijelbiése
1 arészbena rarvdokumentacidval &s a kBliségvetesi tételekkel Bsszhangban tBriéntk meg a kerékparutak kiepftése
Blése.

ijekt propagacioja
) projekt propagaciojara iranyuld kampany megrendezésere kerlil sor: Ujsagcikkek megieientetése, weholda!

Jlizdiasa. A projekt telies ideje alatt 3 Program szabdlyainak megfeleld projekttabla kertil kihelyezésre a
skrmegvalositasi teriieten.

akimenedzsment
ojekt zavartalan é&s folyamatos yégrehajtasa, annak Utemtervének és kiltsgvetésének megfelelden mind a négy
ekttevékenység'végrehajtésénél 3 projektpartner kénviselfie, a kitlsé menedzsment és a megfelelden kivalasztoit
:altftdval, illetve Kivitelezgvel vald egyﬂttmfikédésnek kiszdnhetden lesz hiztosftva. '

_ﬂﬂ”’ﬂﬁﬂﬂ
JJEKTRES? TEVEKENYSEG 1EIRASA RESZLETESEN (Parinert jelentésl iddszakonként részletezell tevékenységek.)

sntési idgszak (2012, 11 01 - 2013. 02. 28.}
sen az idBszakban vell elékésziteni a vBzheszarzést. A projekttevékenység o kizbeszerzési eljarast végrehajtani
almas szemely Kivalasziasaval kezd&dik. Ezen szemely segitségével a magyar jogszabé!\,fozésnak megfelelden lesznek
dlasztva a legmegfelelSbh yeszallitdk, iliatve kivitelezdk. Meghatarozdsra eriiinek a jelentkezlk részvétel feltetelel,
ékortatd kbzzététele a projekt megkezdésérél 2 weholdalon.

entési idGszak (2013, 03. 01 - 2013, 06.30.)

hen gz idBszakban fejezfidik be a kézbeszerzési eljaras, melynek végen szerzbdéskotésre kerll sora Kkivitelez8ivel,
agkezdédik a kerékparat épftést s Kijelilés idBszaka, amely a 2.-6. terjadd idfszakokban kertl sof, tehat 18-20
napon kereszilll tart, 2z iddjarast viszonyoktd!, illetve @ kizbeszerzésl eliarésoktol fliggfien.
(Gszitésre kerlll az 1, jeleniési id&szak monitoring jelentése.

Jentési iddszak {2013. 07.01- 2013, 10. 31

svabbra is folytatédik a kerékparutak épités &s kijeiiase, valamint a nyilvénossag t4jékoziatasa a helyi sajtén keresztill.
munka zavartalan mikadeés ardekében folyamatos kapesolattartas zajlik & kivitelez8k és @ pmjektmehedzsment kizBtt.

ikaszitasre keriila 2. jelentési idéiszak monitoring jelentése.

olentdsi idészak (2013, 11. 01 - 2014, 02. 28.)
‘plyarnatos tijékoztatast adunk a projekt eldrenaladtarél a partnereknek {az épftés €5 a kijeiblés folyamatarol).
fkészitésre kerlla 3, jelentési id@szalc monitoring jelentése.

jelentési idészak {2014, 03. 01. - 2014, 06.30.)
Epbhen az id8szakbanis frissitésre kerlll a webaldal, Kének és cikkek feltaliésén keresztlil. -~ o

:
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{6sank (2014, 07. 01 - 2014, 10.31)

Inek a kerdkparutak tervezett épliési és kijeldlést munkal. Bzt
srenciara kerdl sor, melynek célja, hogy bemutassa @

iatdsagot. Elkészitésre verill az 5. jelentést 106

szak moniioring jelentése.
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6. melléklet

Partner afa-nyilatkozata
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ALTALANOS FORGALM!I ADO NYILATKOZAT
Az adolgyl helyzettdl fliggden csak egy nyilatkozat tolthetd!

A hazai partner szervezet neve: Vamosszabadi Kbzseg Onkormanyzata

Program neve: Magyarorszag-Szlovakia Hataron Atnyuls Egylttm(kodési Program

2007-2013

Projekt révid neve, szama: ,Kerékparutak hatarok nélkul ~ az epites 1. fazisa”
HUSK/1101/2.3.1/0302

1. A pariner szervezet nem alanya az AFA-nak. Az elszamolasnal az AFA-val

névelt (bruttd) 6sszeq keriil figyelemb‘ex@é&%\ '
S B ‘f,z:‘\ f?\] NN
- TS
& A Ve G
Y i o kA . ;
a partnen $iclezetiségvallalasra jogostlt

2013. januar 28,

2. A partner szervezet alanya az AFA-nak. A fenti projektben megjeldlt
tevékenységgel kapcsolatban felmerlilt koltsegeihez kapcsoldds  AFA-t
visszaigényli. Az elszamotasnal az AFA nélkiili (netid) Osszeg kerdl
figyelembevételre.

a partner pénzigyi kotelezetiségvallalasra jogosul
képviseléjének alairasa és a bélyegzd helye

2013, <h6> <nap=>

3. A pariner szervezet alanya az AFA-nak, de a fenti projekiben megjeldlt
tevékenységgel kapcsolatban felmeriit koltségeihez kaposolodd AFA-+ nem
igényelheti vissza. Az eiszamoiasnal az AFA-val novelt (bruttd) Osszeg
keriil figyelembevéteire.

a partner pénziigyi kotelezettségvallalasra jogosult
képviseldjének alairasa és a bélyegzb helye

2013, <hoé> <pap>
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7. melléklet

A Projektrész dokumentacié tartalma




A projektdokumentacié az alabbi dokumentumokat kell, hogy tartalmazza:

a benydjtotr palyazat és sziikséges mellékleteinek masolata;

a palyazat hidnypdtlasanak vagy médositdsinak masolata;

a Dészerz&dés és modositisa;

a tarsfinanszirozasi timogatasi szerzédés és modositasa

a partnert jelentések, elGleg elszamolisok ¢s ezek mellékleteinek miasolata;

a szamlik, gazdasigl cseményt hitelesen dokumentdld bizonylatok és a kifizetést
igazold dokumentumok;

a hitelesitési tevékenységre kijelolt szetvezettel folytatott levelezés dokumenticidja;
a kdzbeszerzési eljaras dokumentumai;

a tijékoztatissal és nyilvinossiggal kapcsolatos tevékenységek dokumentalt
bizonyitékai (pl. plakatrél, tablardl, rendezvényrél készitett fénykép, kiadvany

miasolata stb.);

a projektrész hitterérdl vagy indokoltsigardl szolé tovabbi dokumentumok (pl
megvaldsithatosigl tanulmany, igényfelmérés stb.)
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8. melléklet

Nyilatkozat a hazai szervezet bankszamlairol
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‘Nyilatkozat a hazai partner magyarorszagi bankszamlair6l

Jdulirott, Réti Csaba, mint Vamosszabadi Kozség Onkorminyzata, 9061 Véamosszabadi,
zabadi u. 57, képviselSje, a Magyarorszag-Szlovikia Hataron Atnytls Egyiittmiikddési
'rogram 2007-2013 program keretében megvalosulé Kerékpirutak hatarok nélkiil — az épités L
4zisa cimii, HUSK/1101/2.3.1/0302 szimi projekthez kapcsolodéan biintetdjogi feleldsségem
udatdban kijelentem, hogy az alibbiakban megjeldlt bankszimla(ko)n Idvil - mds
rankszdmlaval az 4ltalam képviselt szervezet nem rendelkezik.

PENZINTEZET NEVE BANKSZAMLASZAM IBAN SZAM Indoklss®
K&H Bank Zrt. o ooer | erms oo ooy
K& Bank Zrt e ooo00s | o7 o000 000
K&H Bank Zrt O oton0s | one b0 aogs
K& Bark 2t oot | e oo oot
K&H Bank Zrt. 1040201302688856276’ HU?;?SSO?SSO%OOZ
K&H Bank Zrt. 1040201;026({;8836277_ HU2§7170350%1350()2002
KH Bank Zrt. oot | emsonounot
KSH Bank Zrt. 00 | 270 000 000
KaH Bank 7t a0t | om0 000 0006
K&H Bank Zrt. 10402013363382628 - Hugggllogg()%lggo%ooz
K&H Bank Zrt. 10402&;56888i6282' HU&?SSO%IS‘SO?”
KSH Bank Zrt o amnnos | " 6ass oo00 0003
KSH Bank 21t R R T
KT Bank Zrt ottt | " eoss ooon oont
K Bank Zrt oot | 285600 0000
KB Bank 2t e | Msosts s
KSH Bask Zrt T
K& Bank Zrt e | Mt
K&H Bk 7 s | Mg

Felhatalmazo levél alapjan azonnali beszedési megbizés mindegyik pénzforgalmi szamléra beallithato.

1 Kérjfik, jelezze, amennyiben valamely bankszémla ellen azomnali beszedési megh
indoklés (pl. jogszabalyi hely) megjeldlésével! ]

Ty
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A hazai kéltééﬁétqs; ta;sﬁnanszirozés féi}}oslt_z’ié_ t az. alébbi szamlaszamra kérem:

PENZINTEZET NEVE PENZINTEZET CiME SWIFT KODJA IBAN SZAM
‘ 1095 Budapest, Lechner Odén OKUBHUHB HU31 1040 2142 0002
K&H Bank Zrt. fasor 9. 6272 0000 0007

A jovében felmeriil§ bankszamlaszam-valtozésokat a tdrsfinanszirozdsi tdmogatasi szerzbdés 18.4.
pontja értelmében 8 napon belill a hitelesitési tevékenységre kij eldlt szervezet részére bejelentem.

Kelt: Vamosszabadi, 2013. év februér hénap 12. napjan.

<Hazai pariner képviseletéﬁ @
jogosuit személy aldirasa és & Bl
helye>
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9. melléklet

Biztositék
(Jelen szerz6dés esetében nem relevans.)

AL EREDETIVEL GWAORMz.
HINDENBEN /o %y
MEGEGYEZIK, (5 |

o i




10. melléklet

Az allami tamogatasokkal kapcsolatos szabalyok
(Jelen szerz6dés esetében nem relevans.)
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